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Addendum #02 
TO ALL CONTRACTORS: 
This Addendum is hereby made a part of the Contract Documents dated October 24, 2025. 

 
November 26, 2025 
 
David Thibodaux STEM Magnet Academy Gym Addition 
805 Teurlings Drive 
Lafayette, LA, 70508 
Project # 3225153 
 

The following items shall be considered part of the contract documents and shall be included in the same when Construction 

Contract is executed.  Changes made by Addenda shall take precedence over Original Documents.  Any changes, which may 

affect construction or proper installation of materials, equipment or fixtures, not specifically mentioned in this addendum, shall 

be brought to the attention of Designer before submitting bid.  Otherwise, such conditions, if found later to exist, must be 

worked out in an acceptable manner without additional cost to the Owner.  Prime Contractors are hereby advised to call 

attention of all subcontractors to changes, which may affect their work. 

GENERAL 
1. The Pre-Bid Meeting Agenda, Sign-In Sheet and Minutes are attached with this Addendum. 

2. Due to the holiday schedule, the bid date is postponed. Bids will be received by Lafayette Parish School Purchasing 

Department, located at 202 Rue Iberville, Lafayette Louisiana. Bids will be received until 2:00 p.m., on Wednesday, 

December 10, 2025. LPSS BID # 22-26 

 

END OF ADDENDUM NUMBER TWO 

Attachments 
General 

Pre-Bid Agenda 

Pre-Bid Sign-In Sheet 

Pre-Bid Meeting Minutes 

 

 

 

 



 

 

 

   
 

David Thibodaux STEM Magnet Academy Gym Addition Phase II  
Novemeber 17, 2025  

 

 
10:00AM  
 
RE: LPSS David Thibodaux STEM Magnet Academy Gym Addition 

Lafayette, LA 
GHC Project # 3225153 
Owner Project # 22-26 
 

PRE-BID CONFERENCE AGENDA 

 
 

SIGN IN & INTRODUCTIONS 

• The following individuals were designated as the contact person(s) for their 

organizations: 

• Owner: Lafayette Parish School System  

▪ Joshua Fontenot: Facilities  

▪ Darren Hughes: Facilities 

• Design Team: Grace Design Studios 

▪ Jaron Young jyoung@grace-design.com 

▪ David J. Hebert davidjh@grace-design.com 

▪ Brian Ronkartz bmronkartz@roengineering.net (Civil) 

▪ Andrew Rodriguez arodriguez@adginc.org (MEP, mechanical) 

▪ Drew Nevers dnevers@adginc.org (MEP, electrical) 

 
GENERAL BIDDING INFORMATION 

• Attendance at the Pre-Bid Conference is Non-Mandatory for all General Contractors 

interested in bidding the project. Complete bid documents can be obtained at 

(www.centerlinebidconnect.com) 

• Sealed bids will be received until 2:00 p.m. Local Time, Tuesday, December 2nd,  

2025, by the Owner located at 202 Rue Iberville, Lafayette, Louisiana 70508 

(Purchasing Department)  

CONSTRUCTION CONTRACT OVERVIEW 

• All bids shall be accompanied by bid security in an amount of five percent (5.0%) of 

the sum of the base bid and all alternates.  

• The successful Bidder shall be required to furnish a Performance and Payment Bond 

written by a company licensed to do business in Louisiana, in an amount equal to 

100% of the Contract amount. 

• Contract Time – Two Hundred and Seventy (270) consecutive calendar days after 

the Notice to Proceed.  

• Liquidated Damages will be assessed at Two Hundred and Fifty Dollars, $250 per 

calendar day. 

mailto:jyoung@grace-design.com
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REVIEW OF SCOPE OF WORK 

• The work consists of providing all equipment, labor and materials necessary for the 
construction of a new one story, approximately 15530 sq ft gymnasium addition. 
Including site work and demo of existing basketball court.   

• The project has Two alternates:  
o Additional Covered Walkway Canopies  
o Building Management System  

 

• Phasing:  
o Work to affect existing campus, parent drop off circulation and normal 

school activities  
 

CENTERLINE 

• All Post Bid Documentation will be tracked utilizing Centerline, including but not 

limited to: 

o RFI 

o RFC 

o ASI 

o Change Orders 

o Pay Applications 

o Shop Drawings 

o Testing Reports 

• Prior Approvals and Requests for Information/Clarification 

o As per the Instructions to Bidders - all requests for information, clarification, 

substitution or prior approval, must be submitted in writing to the Architect at 

least seven (7) days prior to Bid Date.  All Prior Approvals and Requests for 

Information during bidding shall be posted to Centerline. 

(www.centerlinebidconnect.com) 

• All requests for information, clarification requests must be submitted to Centerline at 

least seven (7) days prior to Bid Date.   

ADDENDA AND INTERPRETATIONS  

• Per Instructions to Bidders: Bidders requiring clarification or interpretation of the Bid 

Documents shall make a written request to the Prime Designer, to reach him at least 

seven (7) calendar days prior to the date for receipt of bids.  Every request for such 

interpretation MUST be submitted electronically via centerlinebidconnect.com  

• To be given consideration, requests must be RECEIVED at least seven (7) calendar 

days prior to date fixed for the opening of bids. Any and all such interpretations and  

• any supplemental instructions will be in the form of written addenda to the 

Specifications and/or Drawings 

QUESTIONS & DISCUSSION 

 

http://www.centerlinebidconnect.com/




 

 

 

 

 

Meeting Minutes 
LPSS DAVID THIBODAUX GYM 

DATE: 11.17.2025 TIME: 10:00 AM CST 

LOCATION: 805 Teurlings Dr. Lafayette, LA 70501 

PARTIES PRESENT: 

 Joe Feucht, Manuel Commercial, estimate@manuelcommercial.com, 337.366.4333   

 Kenley Broussard, Chapman’s A/C, kenley@chapmansac.com, 337.277.3123 

 Shawn Brady, Diversified Construction of LA, shawn@diversifiedconstructionofla.com, 337.257.0423 

 Bryce Marrel, Chapman’s A/C, Bryce@chapmansac.com, 337.277.5368 

 Mike Bellard, The Belltech Group, btg.mike@lusfiber.net 

 Eric Turner, Verius Property Group, eturner@veriusproperty.com, 504.249.5266 

 Parker Alleman, Shingle Solutions, palleman@shinglesolutions.com, 337.513.0777 

 Alex Alleman, Shingle Solutions, aalleman@shinglesolutions.com, 337.514.7935 

 Sam Viator, Castle Row Construction, sam@castlerowllc.com, 337.256.3880 

 Kasey Kay, Castle Row Construction, kasey@castlerowllc.com  

 Andrew Rodriguez, ADG Engineering, arodriguez@adpinc.org, 337.234.5710 

 Joshua Fontenot, LPSS, jjfontenot@lpssonline.com, 337.831.0521 

 Kenneth Venable, E.L. Habetz Builders, kvenable@elhabetzbuilders.com, 337.581.3450 

 Keith Breaux, L.K. Breaux & Associates, kbreaux@lkbreaux.com, 337.250.4386 

 Austin Johnson, Buquet & Leblanc Inc., ajohnson@buquet-leblanc.com, 225.753.4150  

 Mark Weeks, Womack & Sons, mweeks@womackandsons.com, 318.403.4662 

 Jaron Young, Grace Design Studios, jyoung@grace-design.com  

 Parker Vice, Grace Design Studios, pvice@grace-design.com 

 David J. Hebert, Grace Design Studios, davidjh@grace-design.com  

  

 

DISCUSSION ITEMS: Pre-Bid Meeting 
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ITEM 
# ITEM DISCUSSED ACTION REQUIRED 

DUE 
DATE 

BALL IN 
COURT 

1 

Discussion pertaining to foundation material and the metal 
building. REF: Fox Nesbit notes pertaining to pre-engineered 
metal building. In reference to submittal review, there is 
potential to impact the project schedule so design team will 
review with structural engineer. 

 

 

 

2 Intend to issue NTP January 5th, after the new year, pending 
successful low bidder and execution of contracts. 

 
 

 

3 RFI – Can catch basins be poured in-place rather than precast? 
Grace to review with Civil. 

 
 

 

4 

Work hour limitations: Carpool drop off times are 6:15am - 
7:15am & 1:30pm – 3:15pm. School bus times are 6:40am – 
7:15am & 1:30pm – 3:15pm. Contractor accessing site through 
these locations are limited during times noted. 

 

 

 

5 Contractors are not required to check-in daily with LPSS on 
site. 

 
 

 

6 
Owner to confirm standardized testing times and dates. 
Contractors to limit “loud noise” operations during these 
times. 

 
 

 

7 Design team to review turning radius of semi-trucks/ loading 
vehicles. Access and demo of existing fence may be required. 

 
 

 

8 

Design team to verify load limitations on asphalt road. The 
team will review alternate options for access or explore 
options for contractors to provide unit pricing for asphalt 
repairs. 

 

 

 

9 Available Funds for Construction (AFC) = $4.5M 
 

 
 

10 
Contractors will have gate key access. Site is accessible 24 
hours and 7 days a week. Work may occur during all holidays, 
outside of carpool and bus pickup and drop-off. 

 
 

 

11 Contractor parking to be located within “construction zone”. 
 

 
 

12 
Contractors to salvage existing basketball goals as noted in 
documents. 

 
 

 

13 
Contractors to reference existing site plans and salvage 
paving/sidewalks as noted in documents. 

 
 

 

14 
The project schedule and duration were discussed. The design 
team is working to identify long lead items and review any 
potential for extending the schedule.  

 
 

 

15 
Contractors are required to manage project through 
Centerline if successful low bid. 

 
 

 

16 
Contractors expressed concerns about current metal building 
lead times. Design team to review options for procurement. 

 
 

 

17 
Discussed potential resolution for foundation timeline. Review 
options for foundation, to release at an earlier date. Grace to 
review with structural. 

 
 

 

18 

Discussion pertaining to addendums. Addendum 002 is being 
processed to address current substitutions and RFIs. Any 
future addendums to be issued prior to Thanksgiving holiday, 
noting upcoming clarifications and any additional 
substitutions and RFIs. 

 

 

 

END OF MINUTES The preceding represents the author’s understanding of the principal matters discussed.  These notes will stand as a record of the 

above dated conference unless corrections are received within ten (10) days of issuance. 
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