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SECTION 00100

ADVERTISEMENT FOR BIDS
CHILDREN’S ADVOCACY NETWORK

INTERIOR RENOVATIONS AT 901 16™ STREET

Separate sealed bids for the CHILDREN’S ADVOCACY NETWORK INTERIOR
RENOVATIONS AT 901 16™ STREET, will be received by the by the Children’s Advocacy
Center at the office of ASHE BROUSSARD WEINZETTLE ARCHITECTS 301 Jackson Street,
Suite 205 Alexandria, Louisiana, 71301 until 2:00 p.m. on Wednesday, January 7, 2025, and
then at said office publicly opened and read aloud. Any bid received after the specified time and
date will not be considered.

A Non-Mandatory Pre-Bid Conference will be held at 10:00 a.m. on Wednesday, December 17,
2025 at the Children’s Advocacy Network located at 901 16 Street, Alexandria, LA 71301.

The Instructions to Bidders, Bid Form, Agreement Between Owner and Contractor, Forms of Bid
Bond, Performance and Payment Bonds, Drawings and Specifications, and other Contract
Documents may be examined at the following location:

ASHE BROUSSARD WEINZETTLE ARCHITECTS
(Design Professional)
301 JACKSON STREET, SUITE 205
ALEXANDRIA, LOUISTANA 71301
(318) 473.0252

The work is generally described as follows:

All work related to the project entitled “Children’s Advocacy Network, Interior Renovations at
901 16 Street”, including interior renovations, finish upgrades, handicap accessible restrooms,
HVAC duct reconfigurations, new lighting, etc. as indicated in the Bidding Documents.

This project is classified as Building Construction per L.R.S. 37:2163.D.

Copies of the bidding documents shall be obtained from the office of Pan American Engineers,
LLC upon deposit of $150.00 for each set of documents. The deposit on the first set of
documents furnished to bonafide prime bidders will be fully refunded upon return of the
documents, in good condition, no later than ten (10) days after receipt of bids. On other sets of
documents furnished to bidders, the deposit less actual cost of reproduction will be refunded
upon return of the documents, in good condition, no later than ten (10) days after receipt of bids.

Each Bidder must deposit with the bid, security in the amount of at least five percent (5%) of the

total bid price, being the Base Bid as described in the Instructions to Bidders. Bid bonds shall be
written by a surety or insurance company meeting the requirements noted in L.R.S. 38:2218.
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The successful Bidder shall be required to furnish a Performance Bond and Payment Bond, in an
amount equal to 100% of the Contract amount, written by a surety or insurance company
meeting the requirements noted in L.R.S. 38:2219 A.(1)(a), (b) and (c), or for Federally funded
projects, must be listed as acceptable on the U.S. Department of Treasury Circular 570.

Children’s Advocacy Network
Jeremiah R. Honea, Executive Director
P.O. Box 8418

Alexandria, LA 71306

Publish Dates

Friday, December 5, 2025
Friday, December 12, 2025
Friday, December 19, 2025

00100 -2o0f2
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SECTION 00200

INSTRUCTIONS TO BIDDERS

COMPLETION TIME:

The Bidder shall agree to fully complete the contract within one hundred eighty (180)
consecutive calendar days, subject to such extensions as may be granted under Paragraph 8.3, in the
General Conditions and the Supplementary Conditions, and acknowledges that this construction
time will start on or before the date specified in the written “Notice to Proceed” from the Owner.

LIQUIDATED DAMAGES:

The Bidder shall agree to pay as Liquidated Damages the amount of Three Hundred Dollars
($350.00) for each consecutive calendar day for which the work is not complete, beginning with the
first day beyond the completion date stated on the “Notice to Proceed”.

ARTICLE 1
GENERAL

1.1 The Bidding Documents include the
following:

Advertisement for Bids

Instructions to Bidders

Bid Form

Bid Bond

General Conditions of the Contract for
Construction, AIA Document A201,
2017 Edition

Supplementary Conditions

Contract Between Owner and Contractor

Performance Bond

Payment Bond

Change Order Form

Specifications & Drawings

Addenda issued during the bid period and
acknowledged in the Bid Form

1.2 All definitions set forth in the General
Conditions of the Contract for Construction,
AJA Document A201, or in other Contract
Documents are applicable to the Bidding
Documents.

1.3 Addenda are written and/or graphic
instruments issued by the Architect prior to
the opening of bids which modify or interpret
the Bidding Documents by additions,

2009

deletions, clarifications, corrections and prior
approvals.

14 A bid is a complete and properly
signed proposal to do the work or designated
portion thereof for the sums stipulated therein
supported by data called for by the Bidding
Documents.

1.5 Base bid is the sum stated in the bid
for which the Bidder offers to perform the
work described as the base, to which work
may be added, or deleted for sums stated in
alternate bids.

1.6  An alternate bid (or alternate) is an
amount stated in the bid to be added (if an
Additive Alternate), or deducted (if an
Deductive Alternate) to the amount of the
base bid if the corresponding change in
project scope or materials or methods of
construction described in the Bidding
Documents is accepted.

1.7 A Bidder is one who submits a bid for
a prime Contract with the Owner for the work
described in the proposed Contract
Documents.

1.8 A Sub-bidder is one who submits a
bid to a Bidder for materials and/or labor for a
portion of the work.
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1.9 Where the word "Architect" is used in
any of the documents, it shall refer to- the
Prime Designer of the project, regardless of
discipline.

ARTICLE 2
PRE-BID CONFERENCE

2.1 A non-mandatory Pre-Bid Conference
shall be held on Wednesday, December 17,
2025 @ 10:00 a.m. at the site located at 901
16" Street.

22  Any Revision of the Bidding
Documents made as a result of the non-
mandatory Pre-Bid Conference shall not be
valid unless included in an Addendum.

ARTICLE 3
BIDDER'S REPRESENTATION

3.1 Each Bidder by making his bid
represents that:

3.1.1 He has read and understands the
Bidding Documents and his bid is made in
accordance therewith.

3.1.2 He has visited the site and has
familiarized himself with the local conditions
under which the work is to be performed.

3.1.3 His bid is based solely upon the
materials, systems and equipment described
in the Bidding Documents as advertised and
as modified by addenda.

3.1.4 His bid is not based on any verbal
instructions contrary to the Contract
Documents and addenda.

3.2  The Bidder must be fully qualified
under any State or local licensing law for
Contractors in effect at the time and at the
location of the work before submitting his
bid. In the State of Louisiana, Revised

(Architectural/Building Type Project)

Statutes 37:2150, et seq. will be considered, if
applicable.

The Contractor shall be responsible for
determining that all of his Sub-bidders or
prospective Subcontractors are duly licensed
in accordance with law.

ARTICLE 4
BIDDING DOCUMENTS
4.1 Copies

4.1.1 Bidding Documents may be obtained
from the Architect for a deposit as stated in
the Advertisement for Bids. The deposit will
be refunded as stated in the Advertisement for
Bids. No_deposits will be refunded on
Bidding Documents returned later than ten
days after receipt of bids.

412 In certain jurisdictions, as an
alternative method of distribution, the
Designer may provide the Bidding
Documents in electronic form. They may be
obtained without charge and without deposit
as stated in the Advertisement for Bids.

4.1.3 If electronic distribution is available,
printed copies will not be available from the
Designer, but arrangements can be made to
obtain them through most reprographic firms
and/or plan rooms.

4.1.4 If electronic distribution is available,
the reproduction cost on the first paper plan
set acquired by bona fide prime bidders will
be fully refunded by the Designer upon
delivery of the documents to the Designer in
good condition no later than ten days after
receipt of bids.

4.1.5 1If electronic distribution is available,
all other plan holders are responsible for their
own reproduction costs.



4.1.6 Complete sets of Bidding Documents
shall be used in preparing bids; neither the
Owner nor the Architect assume any
responsibility for errors or misinterpretations
resulting from the use of incomplete sets of
Bidding Documents.

4.1.7 The Owner or Architect in making
copies of the Bidding Documents available on
the above terms, do so only for the purpose of
obtaining bids on the work and do not confer
a license or grant for any other use.

42  Interpretation or Correction of
Bidding Documents

42.1 Bidders shall promptly notify the
Architect of any ambiguity, inconsistency or
error  which they may discover upon
examination of the Bidding Documents or of
the site and local conditions.

4.2.2 Bidders requiring clarification or
interpretation of the Bidding Documents shall
make a written request to the Architect, to
reach him at least seven working days prior to
the date for receipt of bids.

423 Any interpretation, correction or
change of the Bidding Documents will be
made by addendum. Interpretations,
corrections or changes of the Bidding
Documents made in any other manner will
not be binding, and Bidders shall not rely
upon such interpretations, corrections and
changes.

43 Substitutions

43.1 The  materials, products and
equipment described in the Bidding
Documents establish a standard of required
function, dimension, appearance and quality
to be met by any proposed substitution. No
substitutions shall be allowed after bidding.

432 In accordance with R.S.
38:2295.C.(1), a potential supplier may

(Architectural/Building Type Project)

submit a particular product for prior approval,
other than a product specified in the contract
documents, no later than fourteen working
days prior to the opening of bids. Within ten
days, exclusive of holidays and weekends,
after  submission, the prime design
professional shall furnish to both the public
entity and the potential supplier written
approval or denial of the product submitted. If
the prime design professional fails to respond
within the time period provided for in this
Paragraph, the bid shall be extended at least
seven but not more than twenty-one working
days.

4.3.3 Each such request shall include the
name of the material or equipment for which
it is to be substituted and a complete
description of the proposed substitute
including model numbers, drawings, cuts,
performance and test data and any other
information necessary for an evaluation. A
statement setting forth any changes in other
materials, equipment or work that
incorporation of the substitute would require
shall be included. It shall be the responsibility
of the proposer to include in his proposal all
changes required of the Contract Documents
if the proposed product is used. Prior approval
is given contingent upon supplier being
responsible for any costs which may be
necessary to modify the space or facilities
needed to accommodate the materials and
equipment approved.

434 If the Architect approves any
proposed substitution, such approval will be
set forth in an addendum. Bidders shall not
rely upon approvals made in any other
manner.

4.4 Addenda

44.1 Addenda will be mailed or delivered
to all who are known by the Architect to have
received a complete set of Bidding
Documents.



4.42 Copies of addenda will be made
available for inspection wherever Bidding
Documents are on file for that purpose.

4.4.3 Except as described herein, addenda
shall not be issued within a period of seventy-
two (72) hours prior to the advertised time for
the opening of bids, excluding Saturdays,
Sundays, and any other legal holidays. If the
necessity arises of issuing an addendum
modifying plans and specifications within the
seventy-two (72) hour period prior to the
advertised time for the opening of bids, then
the opening of bids shall be extended at least
seven (7) working days but no more than
twenty-one (21) working days, without the
requirement of re-advertising. The revised
time and date for the opening of bids shall be
stated in the addendum.

4.4.4 Each Bidder shall ascertain from the
Architect prior to submitting his bid that he
has received all addenda issued, and he shall
acknowledge their receipt on the Bid Form.

4.4.5 The Owner shall have the right to
extend the bid date by up to (30) thirty days
without the requirement of re-advertising.
Any such extension shall be made by
addendum issued by the Architect.

ARTICLE 5
BIDDING PROCEDURE
5.1 Form and Style of Bids

5.1.1 Bids shall be submitted on the forms
provided by the Architect.

5.1.2 All blanks on the Bid Form shall be
filled in by typewriter or manually in ink.

5.1.3 Bid sums shall be expressed in both
words and figures, and in case of discrepancy
between the two, the written words shall
govern.
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5.14 Any interlineation, alteration or
erasure must be initialed by the signer of the
bid or his authorized representative.

5.1.5 Bidders are cautioned to complete all
alternates should such be required in the Bid
Form. Failure to submit alternate prices will
render the proposal informal and shall cause
its rejection.

5.1.6 Bidder shall make no additional
stipulations on the Bid Form nor qualify his
bid in any other manner.

5.1.7 Bids shall be submitted at the time
and place indicated in the Advertisement or
Invitation to Bid and shall be enclosed in an
opaque sealed envelope, marked with the
Project title (and, if applicable, the designated
portion of the Project for which the Bid is
submitted), and name and address of the
Bidder, and Louisiana Contractor's license
number, and accompanied by the Bid Security
and other required documents. If the Bid is
sent through the mail or other delivery system
the sealed envelopes shall be enclosed in a
separate envelope with the notation "BID
ENCLOSED" on the face of it.

5.1.8 Reserved.

5.1.9  On any bid in excess of fifty thousand
dollars ($50,000.00), the Contractor shall be
licensed under R.S. 37:2150-2173 and show
his license number on the bid above his
signature ~ or  his  duly  authorized
representative. Placement of the signature on
the bid shall serve as certification of licensure.

5.2 Bid Security

52.1 No bid shall be considered or
accepted unless the bid is accompanied by bid
security in an amount of not less than five
percent (5%) of the base bid and all alternates.

5.2.1.1 The bid security shall be in the form

of a certified check or cashier's check drawn
on a bank insured by the Federal Deposit
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Insurance Corporation, or a Bid Bond written
by a surety company licensed to do business
in Louisiana and signed by the surety's agent
or attorney-in-fact. The Bid Bond shall be in
favor of the Owner, and shall be accompanied
by appropriate power of attorney.

52.1.2 Bid security furnished by the
Contractor shall guarantee that the Contractor
will, if awarded the work according to the
terms of his proposal, enter into the Contract
and furnish Performance and Payment Bonds
as required by these Contract Documents,
within fifteen (15) days after written notice
that the instrument is ready for his signature.

5.2.1.3 Should the Bidder refuse to enter into
such Contract or fail to furnish such bonds,
the amount of the bid security shall be
forfeited to the Owner as liquidated damages,
not as penalty.

5.2.14 The Owner will have the right to
retain the bid security of Bidders until either
(a) the Contract has been executed and bonds
have been furnished, or (b) the specified time
has elapsed so that bids may be withdrawn, or
(c) all bids have been rejected.

5.3 Submission of Bids

5.3.1 The Bid shall be sealed in an opaque
envelope.  The bid envelope shall be
identified on the outside with the name of the
project, and the name, address, and license
number of the Bidder. The envelope shall
contain only one bid form and will be
received until the time specified and at the
place specified in the Advertisement for Bids.
Late delivery of a bid for any reason,
including late delivery by United States Mail,
or express delivery, shall disqualify the bid.

5.3.1.1 If the bid is sent by mail, the sealed
envelope shall be enclosed in a separate
mailing envelope with the notation "Bid
Enclosed" on the face thereof. Such bids
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shall be sent by Registered or Certified Mail,
Return Receipt Requested.

53.2 Bids shall be deposited at the
designated location prior to the time on the
date for receipt of bids indicated in the
Advertisement for Bids, or any extension
thereof made by addendum. Bids received
after the time and date for receipt of bids will
be returned unopened.

5.3.3 Bidder shall assume full responsibility
for timely delivery at location designated for
receipt of bids.

5.3.4 Oral, telephonic or telegraphic bids
are invalid and shall not receive
consideration.  Owner shall not consider
notations written on outside of bid envelope
which have the effect of amending the bid.
Written modifications enclosed in the bid
envelope, and signed or initialed by the
Contractor or his representative, shall be
accepted.

5.4 Modification or Withdrawal of Bid

541 A bid may not be modified,
withdrawn or canceled by the Bidder during
the time stipulated in the Advertisement for
Bids, for the period following the time and
bid date designated for the receipt of bids, and
Bidder so agrees in submitting his bid, except
in accordance with R.S. 38:2214 which states,
in part, "Bids containing patently obvious
mechanical, clerical or mathematical errors
may be withdrawn by the Contractor if clear
and convincing sworn, written evidence of
such errors is furnished to the public entity
within forty-eight hours of the Bid Opening
excluding Saturdays, Sundays and legal
holidays".

5.4.2 Prior to the time and date designated
for receipt of bids, bids submitted early may
be modified or withdrawn only by notice to
the party receiving bids at the place and prior
to the time designated for receipt of bids.
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5.4.3 Withdrawn bids may be resubmitted
up to the time designated for the receipt of
bids provided that they are then fully in
conformance with these Instructions to
Bidders.

5.4.4 Bid Security shall be in an amount
sufficient for the bid as modified or
resubmitted.

ARTICLE 6
CONSIDERATION OF BIDS
6.1 Opening of Bids

6.1.1 The properly identified Bids received
on time will be opened publicly and will be
read aloud, and a tabulation abstract of the
amounts of the base bids and alternates, if
any, will be made available to Bidders.

6.2  Rejection of Bids

6.2.1 In accordance with R.S. 38:2214.B.,
the public entity may reject any and all bids
for just cause. Just cause for the purpose of
the construction of public works is defined,
but is not limited to the following
circumstances:

(1) The public entity's unavailability of

funds sufficient for the construction of the

proposed public work.

(2) The failure of any bidder to submit a

bid within an established threshold of the

preconstruction estimates for that public

work, as part of the bid specifications.

(3) A substantial change by the public

entity prior to the award in the scope or

design of the proposed public work.

(4) A determination by the public entity

not to build the proposed public work

within twelve months of the date for the

public opening and reading of bids.

(5) The disqualification by the public

entity of all bidders.
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6.3 Acceptance of Bid

6.3.1 It is the intent of the Owner, if he
accepts any alternates, to accept them in the
order in which they are listed in the Bid Form.
Determination of the Low Bidder shall be on
the basis of the sum of the base bid and the
alternates accepted. However, the Owner
shall reserve the right to accept alternates in
any order which does not affect determination
of the Low Bidder.

ARTICLE 7
POST-BID INFORMATION
7.1 Submissions

7.1.1 At the Pre-Construction Conference,
the Contractor shall submit the following
information to the Architect:

7.1.1.1 A designation of the work to be
performed by the Contractor with his own
forces.

7.1.1.2 A breakdown of the Contract cost
attributable to each item listed in the Schedule
of Values Form. No payments will be made to
the Contractor until this is received.

7.1.1.3  The proprietary names and the
suppliers of principal items or systems of
material and equipment proposed for the
work.

7.1.14 A list of names and business
domiciles of all Subcontractors,
manufacturers, suppliers or other persons or
organizations (including those who are to
furnish materials or equipment fabricated to a
special design) proposed for the principal
portions of the work. It is the preference of
the Owner that, to the greatest extent possible
or practical, the Contractor utilize Louisiana
Subcontractors, manufacturers, suppliers and
labor.



7.1.2 The Contractor will be required to
establish to the satisfaction of the Architect
the reliability and responsibility of the
proposed Subcontractors to furnish and
perform the work described in the sections of
the Specifications pertaining to such proposed
Subcontractor's respective trades. The
General Contractor shall be responsible for
actions or inactions of Subcontractors and/or
material suppliers.

7.1.3 The General Contractor is totally
responsible for any lost time or extra expense
incurred due to a Subcontractor's/or Material
Supplier's failure to perform. Failure to
perform includes, but is not limited to, a
Subcontractor's financial failure,
abandonment of the project, failure to make
prompt delivery, or failure to do work up to
standard. Under no circumstances shall the
Owner mitigate the General Contractor's
losses or reimburse the General Contractor for
losses caused by these events.

7.1.4  Subcontractors and other persons and
organizations selected by the Bidder must be
used on the work for which they were
proposed and shall not be changed except
with the written approval of the Owner and
the Architect.

ARTICLE 8
PERFORMANCE AND PAYMENT BOND
8.1 Bond Required

8.1.1 The Contractor shall furnish and pay
for a Performance and Payment Bond written
by a company licensed to do business in
Louisiana, which shall be signed by the
surety's agent or attorney-in-fact, in an
amount equal to 100% of the Contract
amount. Surety must be listed currently on
the U. S. Department of Treasury Financial
Management Service List (Treasury List) as
approved for an amount equal to or greater
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than the contract amount, or must be an
insurance company domiciled in Louisiana or
owned by Louisiana residents. If surety is
qualified other than by listing on the Treasury
list, the contract amount may not exceed
fifteen percent of policyholders' surplus as
shown by surety's most recent financial
statements filed with the Louisiana
Department of Insurance and may not exceed
the amount of $500,000. However, a
Louisiana domiciled insurance company with
at least an A- rating in the latest printing of
the A. M. Best's Key Rating Guide shall not
be subject to the $500,000 limitation,
provided that the contract amount does not
exceed ten percent of policyholders' surplus
as shown in the latest A. M. Best's Key
Rating Guide nor fifteen percent of
policyholders' surplus as shown by surety's
most recent financial statements filed with the
Louisiana Department of Insurance. The
Bond shall be signed by the surety's agent or
attorney-in-fact. The Bond shall be in favor
of the Owner.

8.2 Time of Delivery and Form of Bond
8.2.1 The Bidder shall deliver the required
bond to the Owner simultaneous with the

execution of the Contract.
8.2.2 Bond shall be in the form furnished in
the Bidding Documents.

ARTICLE 9

FORM OF AGREEMENT BETWEEN
OWNER AND CONTRACTOR

9.1 Form to be Used
9.1.1 Form of the Contract to be used shall

be that which is bound in the Bidding
Documents.



ARTICLE 10

DRAWINGS AND  SPECIFICATIONS
ISSUED TO SUCCESSFUL BIDDER

10.1  The successful Bidder for this
Contract will be furnished five (5) complete
sets of Drawings and Specifications at no
cost. If, during the prosecution of the work
the Contractor should deem it necessary to
have additional sets of Drawings and
Specifications they may be purchased from
the Architect at the cost of reproduction.

(Architectural/Building Type Project)



LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: BID
Children’s Advocacy Network FOR: Interior Renovations at 901 16" Street
P.O. Box 8418 PAE Job No. 13016
Alexandria, Louisiana 71306 N/A
(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information)

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding
Documents, %) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any
addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials,
tools, appliances and facilities as required to perform, in a wor}limanlike manner, all work and services for the construction and

completion of the referenced project, all in strict accordance with the Bidding Documents prepared by:

Ashe Broussard Weinzettle Architects and dated: September 2025

(Owner to provide name of entity preparing bidding documents.)

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following ADDENDA: (Enter the number
the Designer has assigned to each of the addenda that the Bidder is acknowledging)

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated “Base Bid”
* but not alternates) the sum of:

Dollars ($ )

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices
designated as alternates in the unit price description.

Alternate No. 1: Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars _ ($ N/A )

Alternate No. 2: Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars _($ N/A )

Alternate No. 3: Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars ($ N/A )

NAME OF BIDDER:

ADDRESS OF BIDDER:

LOUISIANA CONTRACTOR’S LICENSE NUMBER:

NAME OF AUTHORIZED SIGNATORY OF BIDDER:

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:

SIGNATURE OF AUTHORIZED SIGNATORY OF
BIDDER**:

DATE:

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA
UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included with the
form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public work
as prescribed by LA R.S. 38:2212(B)(5).

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached to and
made a part of this bid.



SECTION 00400

BID BOND
KNOW ALL MEN BY THESE PRESENTS, that we, _____ as Principal, and
as Surety, are hereby held and firmly bound unto the Children’s Advocacy Network,
as OWNER in the penal sum of DOLLARS (§ ) (being the Base

Bid) for the payment of which sum well and truly to be made we hereby jointly and severally bind ourselves,
successors and assigns.

Signed this day of , 2025. The Condition of the above obligation is such that whereas the
Principal has submitted to the Children’s Advocacy Network, a BID, attached hereto and hereby made a part
thereof, to enter into a contract in writing, for Interior Renovations at 901 16% Steet

NOW THEREFORE,
a. If said BID shall be rejected, or
b. If said BID shall be accepted and the Principal shall execute and deliver a contract in the Form of

Agreement attachment hereto (properly completed in accordance with said BID) and shall furnish
a BOND for faithful performance of said contract, and for the payment of all persons performing
labor and furnishing materials in connection therewith, and shall in all other respects perform the
Agreement created by the acceptance of said BID, then this obligation shall be void, otherwise the
same shall remain in force and effect; it being expressly understood and agreed that the liability of
the Surety for any and all claims hereunder shall, in no event, exceed the penal amount of this
obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its
BOND shall be in no way impaired or affected by any extension of the time within which the OWNER may accept
such BID; and said Surety does hereby waive notice of any such extensions.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such
of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by
their proper officers, the day and year first set forth above.

PRINCIPAL
BY:
TITLE
. SURETY
BY:
TITLE

IMPORTANT: Bid Guaranty Bonds: In accordance with Louisiana Revised Statute 38:2218.C, all Bid
Guaranty Bonds shall be written by a surety or insurance agency currently on the U.S. Department of Treasury
Financial Management Service list of approved companies, or by a Louisiana domiciled insurance company
with at least an A-rating in the latest printing of the A.M. Best’s Key Rating Guide or by an insurance company
in good standing licensed to write bonds either domiciled in Louisiana or owned by Louisiana residents.
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SECTION 00500

NOTICE OF AWARD
DATED: , 2025
TO:
ADDRESS:
PROJECT: CHILDREN’S ADVOCACY NETWORK
INTERIOR RENOVATIONS AT
901 16" STREET
You are notified that your Bid dated , 2025 for
the above Project has been considered.  You are the apparent successful BIDDER and have been
awarded a contract for your Base Bid totaling Dollars, ($
).
Four (4) copies of the proposed Agreement accompany this Notice of Award.
You must comply with the following conditions precedent within fifteen (15) days of the
date of this Notice of Award, that is by , 2025:
1. You must deliver to the OWNER, four (4) fully executed counterparts of the
Agreement.
2. You must deliver with the executed Agreement, the Contract Security (Bonds) as

specified in the Instructions to Bidders, and General Conditions.

3. You must deliver with the executed Agreement, the certificates of insurance
coverage as specified in the General Conditions.

Failure to comply with these conditions within the time specified will entitte OWNER to
consider your bid abandoned, to annul this Notice of Award and to declare your Bid Security
forfeited.

OWNER: CHILDREN’S ADVOCACY NETWORK

BY: ASHE BROUSSARD WEINZETTLE
ARCHITECTS

Kevin Broussard, AIA

00500 - 1



SECTION 00600

CONTRACT BETWEEN OWNER AND CONTRACTOR

This Agreement entered into this day of , 2025, by

, hereinafter called the "Contractor", whose business address is

and the CHILDREN’S ADVOCACY NETWORK, herein represented by the Executive Director executlng
this contract, hereinafter called the "Owner".

Witnesseth that the Contractor and the Owner, in consideration of premises and the mutual
covenants; consideration and agreement herein contained, agree as follows:

Statement of Work: The contractor shall furnish all labor and materials and perform all of the work
required to build, construct and complete in a thorough and workmanlike manner:

All work related to the project entitled “Children’s Advocacy Network, Interior Renovations at 901
16™ Street”, including interior renovations, finish upgrades, handicap accessible restrooms, HVAC duct
reconfigurations, new lighting, etc. as indicated in the Bidding Documents, in strict accordance with Contract
Documents prepared by:

Ashe Broussard Weinzettle Architects
301 Jackson Street, Suite 205
Alexandria, Louisiana 71301

Phone: (318) 473-0252

It is recognized by the parties herein that said Contract Documents including by way of example and
not of limitation, the Drawings and Specifications dated September 2025, Addenda number(s) , the
Instruction to Bidders, Bid Form, General Conditions, Supplementary Conditions, any Addenda thereto,
impose duties and obligations upon the parties herein, and said parties thereby agree that they shall be bound
by said duties and obligations. For these purposes, all of the provisions contained in the aforementioned
Construction Documents are incorporated herein by reference with the same force and effect as though said
Construction Documents were herein set out in full.

Time for Completion: The work shall be commenced on a date to be specified in a written order of
the Owner and shall be completed within one hundred fifty (150) consecutive calendar days from and after
the said date.

Liquidated Damages: Contractor shall be assessed Liquidated Damages in the amount of Three
Hundred Fifty Dollars and No Cents ($350.00) per day for each consecutive calendar day which work is not
complete beginning with the first day beyond the completion time.

Compensation to be paid to the Contractor: The Owner will pay and the Contractor will accept in
full consideration for the performance of the contract the sum of Dollars,
% _ ) which sum represents the Base Bid.
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In Witness whereof, the parties hereto on the day and year first above written have executed this
agreement in four (4) counterparts, each of which shall, without proof or accountancy for the other
counterparts, be deemed an original thereof.

WITNESSES: CONTRACTOR:

BY:

Address for giving notices:

WITNESSES: OWNER: CHILDREN’S ADVOCACY NETWORK

BY:

Jeremiah R. Honea, Executive Director

Address for giving notices:

P.O. Box 8418

Alexandria. Louisiana 71306
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SECTION 00620
PERFORMANCE BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business):

OWNER (Name and Address):
Children’s Advocacy Network
P.O. Box 8418
Alexandria, Louisiana 71306
CONTRACT
Effective Date of Agreement:
Amount:
Description (Name and Location): Interior Renovations at 901 16™ Street
BOND
Bond Number:
Date (Not earlier than Effective Date of Agreement):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(Seal) o ~ (Seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: B By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: - Attest:
Signature Signature
Title Title

Note: Provide execution by additional parties, such as joint venturers, if necessary.

EJCDC® C-610, Performance Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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1.

The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner for the performance of the Construction Contract, which is incorporated
herein by reference.

If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation
under this Bond, except when applicable to participate in a conference as provided in Paragraph 3.

If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond will
arise after:

3.1. The Owner first provides notice to the Contractor and the Surety that the Owner is considering
declaring a Contractor Default. Such notice may indicate whether the Owner is requesting a conference
among the Owner, Contractor, and Surety to discuss the Contractor’s performance. If the Owner does
not request a conference, the Surety may, within five (5) business days after receipt of the Owner’s
notice, request such a conference. If the Surety timely requests a conference, the Owner shall attend.
Unless the Owner agrees otherwise, any conference requested under this Paragraph 3.1 will be held
within ten (10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the
Contractor, and the Surety agree, the Contractor shall be allowed a reasonable time to perform the
Construction Contract, but such an agreement does not waive the Owner’s right, if any, subsequently to
declare a Contractor Default;

3.2. The Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety;
and

3.3. The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract.

Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not constitute a
failure to comply with a condition precedent to the Surety’s obligations, or release the Surety from its
obligations, except to the extent the Surety demonstrates actual prejudice.

When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the Surety’s
expense take one of the following actions:

5.1. Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction
Contract;

5.2. Undertake to perform and complete the Construction Contract itself, through its agents or independent
contractors;

5.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract
for performance and completion of the Construction Contract, arrange for a contract to be prepared for
execution by the Owner and a contractor selected with the Owners concurrence, to be secured with
performance and payment bonds.executed by a qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of damages as described in Paragraph 7 in
excess of the Balance of the Contract Price incurred by the Owner as a result of the Contractor Default;
or

5.4. Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with
reasonable promptness under the circumstances:

5.4.1  After investigation, determine the amount for which it may be liable to the Owner and, as soon
as practicable after the amount is determined, make payment to the Owner; or
5.4.2  Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

EJCDC® C-610, Performance Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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10.

11.

12.

13.

14.

If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety shall be
deemed to be in default on this Bond seven days after receipt of an additional written notice from the Owner
to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be
entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Paragraph 5.4,
and the Owner refuses the payment, or the Surety has denied liability, in whole or in part, without further
notice, the Owner shall be entitled to enforce any remedy available to the Owner.

If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to the Owner
will not be greater than those of the Contractor under the Construction Contract, and the responsibilities of the
Owner to the Surety will not be greater than those of the Owner under the Construction Contract. Subject to
the commitment by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without
duplication for:

7.1. the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;

7.2. additional legal, design professional, and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Paragraph 5; and

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual
damages caused by delayed performance or non-performance of the Contractor.

If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the amount of this
Bond.

The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the
Construction Contract, and the Balance of the Contract Price will not be reduced or set off on account of any
such unrelated obligations. No right of action will accrue on this Bond to any person or entity other than the
Owner or its heirs, executors, administrators, successors, and assigns.

The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders, and other obligations.

Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent jurisdiction
in the location in which the work or part of the work is located and must be instituted within two years after a
declaration of Contractor Default or within two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the
provisions of this paragraph are void or prohibited by law, the minimum periods of limitations available to
sureties as a defense in the jurisdiction of the suit will be applicable.

Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address shown on the
page on which their signature appears.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location
where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal
requirement will be deemed deleted therefrom and provisions conforming to such statutory or other legal
requirement will be deemed incorporated herein. When so furnished, the intent is that this Bond will be
construed as a statutory bond and not as a common law bond.

Definitions

14.1. Balance of the Contract Price—The total amount payable by the Owner to the Contractor under the
Construction Contract after all proper adjustments have been made including allowance for the
Contractor for any amounts received or to be received by the Owner in settlement of insurance or other

EJCDC® C-610, Performance Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made
to or on behalf of the Contractor under the Construction Contract.

14.2. Construction Contract—The agreement between the Owner and Contractor identified on the cover
page, including all Contract Documents and changes made to the agreement and the Contract

Documents.

14.3. Contractor Default—Failure of the Contractor, which has not been remedied or waived, to perform or
otherwise to comply with a material term of the Construction Contract.

14.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the Contractor as
required under the Construction Contract or to perform and complete or comply with the other material

terms of the Construction Contract.

14.5. Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

15. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in this
Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

16. Modifications to this Bond are as follows: None

FOR INFORMATION ONLY - (Name, Address and Telephone)

Surety Agency or Broker:
Owner’s Representative (Engineer or other party): Ashe Broussard Weinzettle Architects, 301 Jackson Street, Suite

| 205, Alexandria, Louisiana 71301

EJCDC® C-610, Performance Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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SECTION 00630
PAYMENT BOND

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of
Business):

OWNER (Name and Address):
Children’s Advocacy Network
P.O. Box 8418
Alexandria, Louisiana 71306
CONTRACT
Effective Date of Agreement:
Amount:
Description (Name and Location): Interior Renovations at 901 16™ Street
BOND
Bond Number:
Date (Not earlier than Effective Date of Agreement):
Amount:
Modifications to this Bond Form:

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each
cause this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
- (Seal) (Seal)
Contractor's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: Attest: < .
Signature : Signature
Title Title

Note: Provide execution by additional parties, such as joint venturers, if necessary.

EJCDC® C-615, Payment Bond.
Copyright® 2018 National Society of Professional Engincers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor, materials, and equipment furnished for use in the
performance of the Construction Contract, which is incorporated herein by reference, subject to the following

terms.

If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies, and holds
harmless the Owner from claims, demands, liens, or suits by any person or entity seeking payment for labor,
materials, or equipment furnished for use in the performance of the Construction Contract, then the Surety
and the Contractor shall have no obligation under this Bond.

If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this
Bond will arise after the Owner has promptly notified the Contractor and the Surety (at the address described
in Paragraph 13) of claims, demands, liens, or suits against the Owner or the Owner’s property by any person
or entity seeking payment for labor, materials, or equipment furnished for use in the performance of the
Construction Contract, and tendered defense of such claims, demands, liens, or suits to the Contractor and the

Surety.

When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the Surety’s
expense defend, indemnify, and hold harmless the Owner against a duly tendered claim, demand, lien, or suit.

The Surety’s obligations to a Claimant under this Bond will arise after the following:
5.1. Claimants who do not have a direct contract with the Contractor

5.1.1.have furnished a written notice of non-payment to the Contractor, stating with substantial
accuracy the amount claimed and the name of the party to whom the materials were, or
equipment was, furnished or supplied or for whom the labor was done or performed, within
ninety (90) days after having last performed labor or last furnished materials or equipment
included in the Claim; and

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13).

5.2. Claimants who are employed by or have a direct contract with the Contractor have sent a Claim to the
Surety (at the address described in Paragraph 13).

If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that is
sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the Surety
shall promptly and at the Surety’s expense take the following actions:

7.1. Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and the basis for challenging any amounts that are

disputed; and
7.2. Pay or arrange for payment of any undisputed amounts.

7.3. The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to
undisputed amounts for which the Surety and Claimant have reached agreement. If, however, the Surety
fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety shall indemnify the Claimant for
the reasonable attorney’s fees the Claimant incurs thereafter to recover any sums found to be due and
owing to the Claimant.

EJCDC® C-615, Payment Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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10.

11.

12.

13.

14.

15.

16.

The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any payments
made in good faith by the Surety.

Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction performance
bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by the
Contractor in the performance of the Construction Contract are dedicated to satisfying obligations of the
Contractor and Surety under this Bond, subject to the Owner’s priority to use the funds for the'completion of

the work.

The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that are
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or
expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make payments to
or give notice on behalf of Claimants, or otherwise have any obligations to Claimants under this Bond.

The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to
related subcontracts, purchase orders, and other obligations.

No suit or action will be commenced by a Claimant under this Bond other than in a court of competent
Jjurisdiction in the state in which the project that is the subject of the Construction Contract is located or after
the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to
Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials
or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs.
If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available
to sureties as a defense in the jurisdiction of the suit will be applicable.

Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the address
shown on the page on which their signature appears. Actual receipt of notice or Claims, however
accomplished, will be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location
where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal
requirement will be deemed deleted here from and provisions conforming to such statutory or other legal

requirement will be deemed incorporated herein. When so furnished, the intent is that this Bond will be
construed as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

Definitions
16.1. Claim—A written statement by the Claimant including at a minimum:
16.1.1. The name of the Claimant;
16.1.2. The name of the person for whom the labor was done, or materials or equipment furnished;

16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or equipment
was furnished for use in the performance of the Construction Contract;

16.1.4. A brief description of the labor, materials, or equipment furnished;

EJCDC® C-615, Payment Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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16.2.

16.3.

16.4.

16.5.

16.1.5. The date on which the Claimant last performed labor or last furnished materials or equipment
for use in the performance of the Construction Contract;

16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished as of the
date of the Claim;

16.1.7. The total amount of previous payments received by the Claimant; and

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment furnished as
of the date of the Claim.

Claimant—An individual or entity having a direct contract with the Contractor or with a subcontractor
of the Contractor to furnish labor, materials, or equipment for use in the performance of the
Construction Contract. The term Claimant also includes any individual or entity that has rightfully
asserted a claim under an applicable mechanic’s lien or similar statute against the real property upon
which the Project is located. The intent of this Bond is to include without limitation in the terms of
“labor, materials, or equipment” that part of the water, gas, power, light, heat, oil, gasoline, telephone
service, or rental equipment used in the Construction Contract, architectural and engineering services
required for performance of the work of the Contractor and the Contractor’s subcontractors, and all
other items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials,

or equipment were furnished.

Construction Contract—The agreement between the Owner and Contractor identified on the cover
page, including all Contract Documents and all changes made to the agreement and the Contract
Documents.

Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the Contractor as
required under the Construction Contract or to perform and complete or comply with the other material
terms of the Construction Contract.

Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in this
Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

18. Modifications to this Bond are as follows: None

FOR INFORMATION ONLY — (Name, Address, and T. elephone)

Surety Agency or Broker:
Owner’s Representative (Engineer or other): Ashe Broussard Weinzettle Architects, 301 Jackson Street, Suite

205, Alexandria, Louisiana 71301 B _

EJCDC® C-615, Payment Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
" Page4 of 4




SECTION 00640

NOTICE TO PROCEED

DATED: , 2025

TO:

ADDRESS:

PROJECT: CHILDREN’S ADVOCACY NETWORK
INTERIOR RENOVATIONS AT
901 16™ STREET

AMOUNT OF CONTRACT:

You are hereby notified to commence work on the referenced contract on or before
, 2025. Your contract completion date is therefore

, 2025.

The contract provides for assessment of the sum of $350.00 as liquidated damages for each
consecutive calendar day that the work remains incomplete after the above established contract

completion date.

OWNER: CHILDREN’S ADVOCACY NETWORK

BY: ASHE BROUSSARD WEINZETTLE
ARCHITECTS

Kevin Broussard, AIA

00640 - 1



SECTION 00650

CHILDREN'S ADVOCACY NETWORK
CONSTRUCTION CONTRACT CHANGE ORDER

PROJECT: Interior Renovations at 901 16th Street
ORDER NO.:
TO:

You are hereby requested to comply with the following changes from the contract plans and
specifications. Attached itemized breakdown in accordance with R.S. 38:2212.M.(5). Also, please give a
brief description and justification of change(s) below.

.. Decrease in Increase in
ltem No. Description of Changes Contract Price | Contract Price
TOTAL ) 3 : . : $0.00
NET CHANGE IN CONTRACT PRICE $0.00

The amount of the original Contract:
The amount of previously approved Change Orders:

The amount of this Change Order:

The total amount of Change Order(s):

The revised contract Total will be:

The total percent increase in the Original Contract Amount:

The Contract Days required for completion will be inereased/decreased|__ (Original Contract Time)

by: __ (Previous Change Order)
—__ (This Change Order)
___ (Contract Time with All

Approved Change Orders)

Justification: See Attached Documentation

This Document will become a supplement to the Contract and all Provisions will apply hereto.

RECOMMENDED:

Ashe Broussard Weinzettle Architects Date
ACCEPTED:

Contractor Date
APPROVED:

Children's Advocacy Network Date

Page 1 of 1



(ARCHITECTURAL/BUILDING TYPE PROJECTS FORMAT)

ECTION 00700

AlA DOCUMENT A201 - 2017
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION






Init.

ZAIA Document A201" - 2017

-
e
-
-

General Conditions of the Contract for Construction

for the following PROJECT:
(Name and location or address)

Children’s Advocacy Network S DITIONS AN_D OELETONS:
. i The author of this document has
Interior Renovations at . ] .
" added information needed for its
901 16" Street .
completion. The author may also

have revised the text of the original
AlA standard form. An Additions and

THE OWNER: Deletions Report that notes added
(Name, legal status and address) information as well as revisions to the
standard form text is available from
Children’s Advocacy Network the author and should be reviewed. A
P.O. Box 8418 vertical line in the ieft margin of this
Alexandria, La 71306 document indicates where the author

has added necessary information
and where the author has added to or

THE ARCHITECT: deleted from the original AlA text.
(RmeNicea! saillandadaress) This document has important legal

. . consequences. Consultation with an
Ashe Broussard Wemz.et‘de Architects B T
301 Jackson Street, Suite 205 to its completion or modification.

Alexandria, Louisiana 71301
For guidance in modifying this

document to include supplementary
conditions, see AIA Document

TABLE OF ARTICLES
A503™, Guide for Supplementary

1 GENERAL PROVISIONS Condiigns.
2 OWNER

3 CONTRACTOR

4 ARCHITECT

5 SUBCONTRACTORS

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

7 CHANGES IN THE WORK

8 TIME

9 PAYMENTS AND COMPLETION

10 PROTECTION OF PERSONS AND PROPERTY
1" INSURANCE AND BONDS

12 UNCOVERING AND CORRECTION OF WORK
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13 MISCELLANEOUS PROVISIONS
14 TERMINATION OR SUSPENSION OF THE CONTRACT

15 CLAIMS AND DISPUTES
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INDEX
(Topics and numbers in bold are Section headings.)

Acceptance of Nonconforming Work
9.6.6,9.9.3,12.3

Acceptance of Work
9.6.6,9.8.2,9.9.3,9.10.1,9.10.3, 12.3

Access to Work

3.16,6.2.1,12.1

Accident Prevention

10

Acts and Omissions
3.2,33.2,3.12.8,3.18,4.2.3,8.3.1,9.5.1, 10.2.5,
10.2.8,13.3.2,14.1,15.1.2, 15.2

Addenda

1.1.1

Additional Costs, Claims for
3.74,3.7.5,10.3.2,15.1.5

Adaditional Inspections and Testing
9.4.2,9.8.3,12.2.1,134

Additional Time, Claims for
324,3.74,3.7.5,3.102,8.3.2,15.1.6
Administration of the Contract
3.1.3,4.2,94,95

Advertisement or Invitation to Bid

1.1.1

Aesthetic Effect

42.13

Allowances

38

Applications for Payment
4.25,7.3.9,9.2,9.3,9.4,9.5.1,9.5.4,9.6.3,9.7,9.10
Approvals

2.1.1,2.3.1,2.5,3.1.3,3.10.2, 3.12.8, 3.12.9,
3.12.10.1,4.2.7,9.3.2, 13.4.1

Arbitration

83.1,1532,154

ARCHITECT

4

Architect, Definition of

4.1.1

Architect, Extent of Authority
2.5,3.12.7,4.1.2,4.2,52,6.3,7.1.2,7.34,74,9.2,
9.3.1,94,9.5,9.6.3,9.8,9.10.1,9.10.3, 12.1, 12.2.1,
13.4.1,13.4.2,14.2.2,14.24,15.1.4,15.2.1
Architect, Limitations of Authority and Responsibility
2.1.1,3.12.4,3.12.8,3.12.10,4.1.2,4.2.1,42.2,4.2.3,
4.2.6,4.2.7,4.2.10,4.2.12,4.2.13,5.2.1,7.4,9.4.2,
9.54,9.64,15.14,15.2

Architect’s Additional Services and Expenses
2.5,12.2:1,134.2,134.3,142.4

Architect’s Administration of the Contract
3.1.3,374,15.2,94.1,9.5

Architect’s Approvals

2.5,3.1.3,3.5,3.10.2,4.2.7

Architect’s Authority to Reject Work
3.5,4.2.6,12.1.2,12.2.1

Architect’s Copyright

1.1.7,1.5

Architect’s Decisions
374,426,42.7,42.11,42.12,42.13,4.2.14,6.3,
7.3.4,73.9,8.1.3,83.1,9.2,9.4.1,9.5,9.84,99.1,
13.4.2,15.2

Architect’s Inspections
374,422,429,942,983,992,9.10.1,13.4
Architect’s Instructions
324,33.1,426,427,134.2

Architect’s Interpretations

42.11,4.2.12

Architect’s Project Representative

4.2.10

Architect’s Relationship with Contractor
1.1.2,1.5,23.3,3.1.3,3.2.2,3.23,3.24,3.3.1,34.2,
3.5,3.74,3.7.5,3.9.2,3.9.3,3.10, 3.11, 3.12, 3.16,
3.18,4.1.2,4.2,52,622,7,83.1,9.2,9.3,9.4,9.5,
9.7,9.8,9.9,10.2.6,10.3,11.3,12,13.3.2,13.4, 15.2
Architect’s Relationship with Subcontractors
1.12,4.23,4.2.4,4.2.6,9.6.3,9.6.4,11.3
Architect’s Representations

94.2,95.1,9.10.1

Architect’s Site Visits
3.74,422,429,942,951,99.2,9.10.1, 134
Asbestos

10.3.1

Attorneys’ Fees

3.18.1,9.6.8,9.10.2, 10.3.3

Award of Separate Contracts

6.1.1,6.1.2

Award of Subcontracts and Other Contracts for
Portions of the Work

5.2

Basic Definitions

1.1

Bidding Requirements

1.1.1

Binding Dispute Resolution
83.1,9.7,11.5,13.1,15.1.2,15.1.3,15.2.1, 15.2.5,
15.2.6.1,15.3.1,153.2,15.3.3, 154.1

Bonds, Lien

7.3.4.4,9.6.8,9.10.2,9.10.3

Bonds, Performance, and Payment
7.3.44,9.6.7,9.103,11.1.2,11.1.3, 11.5

Building Information Models Use and Reliance
1.8

Building Permit

3.7.1

Capitalization

1.3

Certificate of Substantial Completion
9.8.3,9.8.4,9.8.5
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Certificates for Payment
4.2.1,42.5,429,93.3,94,95,9.6.1,9.6.6,9.7,
9.10.1,9.10.3,14.1.1.3,14.2.4,15.1.4

Certificates of Inspection, Testing or Approval
1344

Certificates of Insurance

9.10.2

Change Orders
1.1.1,3.42,3.74,3.8.2.3,3.11,3.12.8,4.2.8,5.2.3,
7.12,7.13,7.2,73.2,73.7,7.3.9,7.3.10,8.3.1,
9.3.1.1,9.10.3,10.3.2, 11.2, 11.5,12.1.2

Change Orders, Definition of

7.2.1

CHANGES IN THE WORK
222,3.11,428,7,72.1,7.3.1,74,83.1,9.3.1.1,
11.5

Claims, Definition of

15.1.1

Claims, Notice of

1.6.2,15.1.3

CLAIMS AND DISPUTES
3.24,6.1.1,6.3,7.3.9,9.3.3,9.104, 10.3.3,15, 15.4
Claims and Timely Assertion of Claims

154.1

Claims for Additional Cost
3.24,33.1,3.74,7.3.9,9.5.2,10.2.5,10.3.2,15.1.5
Claims for Additional Time
324,33.1,3.74,6.1.1,83.2,9.5.2,10.3.2,15.1.6
Concealed or Unknown Conditions, Claims for
3.74

Claims for Damages
3.2.4,3.18,8.3.3,9.5.1,9.6.7,10.2.5,10.3.3, 11.3,
11.3.2,14.24,15.1.7

Claims Subject to Arbitration

15.4.1

Cleaning Up

3.15,6.3

Commencement of the Work, Conditions Relating to
22.1,322,3.4.1,3.7.1,3.10.1,3.12.6,5.2.1, 5.2.3,
6.2.2,8.12,82.2,83.1,11.1,11.2, 15.1.5
Commencement of the Work, Definition of

8.1.2

Communications

391,424

Completion, Conditions Relating to
34.1,3.11,3.15,42.2,429,82,9.42,9.8,9.9.1,
9.10,12.2,14.1.2,15.1.2

COMPLETION, PAYMENTS AND

9

Completion, Substantial
3.10.1,4.2.9,8.1.1,8.1.3,82.3,9.4.2,9.8,9.9.1,
9.103,122,15.1.2

Compliance with Laws
23.2,323,36,3.7,3.12.10,3.13,9.6.4,10.2.2, 13.1,
13.3,134.1,13.4.2,13.5,14.1.1,14.2.1.3, 15.2.8,
154.2,1543

Concealed or Unknown Conditions
3.74,42.8,83.1,10.3

Conditions of the Contract

1.1.1,6.1.1,6.1.4

Consent, Written
34.2,3142,4.1.2,9.85,9.9.1,9.10.2,9.10.3, 13.2,
15442

Consolidation or Joinder

1544

CONSTRUCTION BY OWNER OR BY
SEPARATE CONTRACTORS

1.14,6

Construction Change Directive, Definition of
7.3.1

Construction Change Directives
1.1.1,3.4.2,3.11,3.12.8,4.28,7.1.1,7.1.2,7.1.3, 7.3,
9.3.1.1

Construction Schedules, Contractor’s
3.10,3.11,3.12.1,3.12.2, 6.1.3, 15.1.6.2
Contingent Assignment of Subcontracts
54,14222

Continuing Contract Performance

15.1.4

Contract, Definition of

1.1.2

CONTRACT, TERMINATION OR
SUSPENSION OF THE

54.1.1,542,11.5,14

Contract Administration

3.1.3,4,94,9.5

Contract Award and Execution, Conditions Relating
to

3.7.1,3.10,5.2,6.1

Contract Documents, Copies Furnished and Use of
1.52,23.6,53

Contract Documents, Definition of

1.1.1

Contract Sum
222,224,374,3.75,3.8,3.10.2,5.2.3,7.3,7.4,
9.1,92,942 9514,9.6.7,9.7,103.2,11.5,12.1.2,
12.3,14.2.4,14.3.2,15.14.2,15.1.5,15.2.5
Contract Sum, Definition of

9.1

Contract Time
1.14,221,222,3.74,3.7.5,3.102,523,6.1.5,
7.2.1.3,73.1,73.5,73.6,7,7,7.3.10,7.4,8.1.1,
8.2.1,8.2.3,8.3.1,9.5.1,9.7,10.3.2,12.1.1, 12.1.2,
143.2,15.1.4.2,15.1.6.1,15.2.5

Contract Time, Definition of

8.1.1

CONTRACTOR

3

Contractor, Definition of

3.1,6.1.2

Contractor’s Construction and Submittal
Schedules

3.10,3.12.1,3.12.2,4.2.3,6.1.3, 15.1.6.2
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Contractor’s Employees
224,332,343,3.8.1,39,3.18.2,42.3,4.2.6,10.2,
10.3,11.3,14.1,14.2.1.1

Contractor’s Liability Insurance

11.1

Contractor’s Relationship with Separate Contractors
and Owner’s Forces
3.125,3.14.2,424,6,11.3,12.2.4

Contractor’s Relationship with Subcontractors
1.2.2,22.4,3.32,3.18.1,3.18.2,42.4,5,9.6.2,9.6.7,
9.10.2,11.2,11.3,11.4

Contractor’s Relationship with the Architect
1.1.2,1.5,2.3.3,3.1.3,3.22,32.3,32.4,3.3.1,34.2,
35.1,3.74,3.10,3.11,3.12,3.16,3.18,4.2,5.2,6.2.2,
7,83.1,92,93,94,95,9.7,9.8,9.9, 10.2.6, 10.3,
11.3,12,13.4,15.1.3; 15.2.1

Contractor’s Representations
321,32.2,35,3.12.6,6.2.2,82.1,93.3,9.82
Contractor’s Responsibility for Thosé Performing the
Work

33.2,3.18,5.3,6.1.3,6.2,9.5.1,10.2.8

Contractor’s Review of Contract Documents

32

Contractor’s Right to Stop the Work

222,97

Contractor’s Right to Terminate the Contract

14.1

Contractor’s Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,9.2,9.3,9.8.2,
9.8.3,9.9.1,9.10.2,9.10.3

Contractor’s Superintendent

3.9,10.2.6

Contractor’s Supervision and Construction
Procedures
1.2.2,33,3.4,3.12.10,4.2.2,42.7,6.1.3,6.2.4,7.1.3,
7.3.4,73.6,82,10,12,14,15.1.4

Coordination and Correlation
1.2,3.2.1,3.3.1,3.10,3.12.6,6.1.3,6.2.1

Copies Furnished of Drawings and Specifications
1.5,2.3.6,3.11

Copyrights

1.5,3.17

Correction of Work
25,3.73,94.2,982,9.83,99.1,12.1.2,12.2,12.3,
15.1.3.1,15.1.3.2,15.2.1

Correlation and Intent of the Contract Documents
1.2

Cost, Definition of

7.3.4

Costs
25,324,3.73,3.8.2,3.152,54.2,6.1.1,6.2.3,
7.3.3.3,7.3.4,7.3.8,7.3.9,9.10.2,10.3.2,10.3.6, 11.2,
12.1.2,12.2.1,12.2.4,13.4, 14

Cutting and Patching

3.14,6.2.5

Damage to Construction of Owner or Separate
Contractors

3.142,6.24,10.2.1.2,10.2.5, 104, 12.2.4

Damage to the Work
3.14.2,9.9.1,10.2.1.2,10.2.5,104, 12.2.4
Damages, Claims for
3.24,3.18,6.1.1,8.3.3,9.5.1,9.6.7,10.3.3, 11.3.2,
11.3,14.2.4,15.1.7

Damages for Delay
6.2.3,8.3.3,9.5.1.6,9.7,10.3.2, 14.3.2

Date of Commencement of the Work, Definition of
8.1.2

Date of Substantial Completion, Definition of
8.1.3

Day, Definition of

8.14

Decisions of the Architect
3.74,426,42.7,4.2.11,42.12,42.13,6.3,7.34,
7.39,8.1.3,83.1,9.2,9.4,9.5.1,9.84,9.9.1, 134.2,
14.22,14.2.4,15.1,15.2

Decisions to Withhold Certification
94.1,9.5,9.7,14.1.1.3

Defective or Nonconforming Work, Acceptance,
Rejection and Correction of
2.5,35,42.6,62.3,95.1,9.53,9.6.6,9.8.2,9.9.3,
9.104,12.2.1

Definitions

1.1,2.1.1,3.1.1,3.5,3.12.1, 3.12.2,3.12.3,4.1.1, 5.1,
6.12,7.2.1,73.1,8.1,9.1,9.8.1, 15.1.1

Delays and Extensions of Time
3.2,3.74,52.3,7.2.1,7.3.1,7.4,8.3,9.5.1, 9.7,
10.3.2,10.4, 14.3.2,15.1.6, 15.2.5

Digital Data Use and Transmission

1.7

Disputes

6.3,73.9,15.1,15.2

Documents and Samples at the Site

3.11

Drawings, Definition of

1.1.5

Drawings and Specifications, Use and Ownership of
3.11

Effective Date of Insurance

822

Emergencies

104, 14.1.1.2, 15.1.5

Employees, Contractor’s
33.2,343,3.8.1,3.9,3.182,4.23,4.2.6,10.2,
10.3.3,11.3, 14.1, 14.2.1.1

Equipment, Labor, or Materials
1.1.3,1.1.6,3.4,3.5,3.8.2,3.8.3,3.12,3.13, 3.15.1,
426,42.7,52.1,62.1,7.34,93.2,9.3.3,9.5.1.3,
9.10.2,10.2.1,10.2.4,14.2.1.1, 14.2.1.2

Execution and Progress of the Work
1.1.3,1.2.1,1.2.2,2.3.4,2.3.6,3.1,3.3.1,3.4.1,3.7.1,
3.10.1,3.12,3.14,4.2,6.2.2,7.1.3,7.3.6,8.2,9.5.1,
99.1,10.2,103,12.1,12.2,14.2,143.1,15.1.4
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Init.

Extensions of Time
324,3.74,523,72.1,73,74,95.1,9.7,103.2,
10.4,14.3,15.1.6, 15.2.5

Failure of Payment
9.5.1.3,9.7,9.10.2,13.5,14.1.1.3, 14.2.1.2
Faulty Work

(See Defective or Nonconforming Work)

Final Completion and Final Payment
4.2.1,429,982,9.10,12.3,14.2.4, 1443
Financial Arrangements, Owner’s
221,1322,141.1.4

GENERAL PROVISIONS

1

Governing Law

13.1

Guarantees (See Warranty)

Hazardous Materials and Substances
10.2.4,10.3

Identification of Subcontractors and Suppliers
5.2.1

Indemnification

3.17,3.18,9.6.8,9.10.2, 10.3.3, 11.3
Information and Services Required of the Owner
2.1.2,2.2,23,3.2.2,3.12.10.1,6.1.3,6.1.4,6.2.5,
9.6.1,9.92,9.10.3,10.3.3,11.2,13.4.1, 13.4.2,
14.1.1.4,14.1.4,15.1.4

Initial Decision

15.2

Initial Decision Maker, Definition of

1.1.8
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Initial Decision Maker, Extent of Authority
142.4,15.142,152.1,152.2,15.2.3,1524,152.5
Injury or Damage to Person or Property
10.2.8,10.4

Inspections
3.1.3,3.33,3.7.1,42.2,42.6,429,942, 983,
9.9.2,9.10.1,12.2.1,134

Instructions to Bidders

1.1.1

Instructions to the Contractor
324,33.1,38.1,52.1,7,822,12,1342
Instruments of Service, Definition of

1.1.7

Insurance
6.1.1,73.4,82.2,9.32,9.84,99.1,9.10.2,10.2.5,11
Insurance, Notice of Cancellation or Expiration
11.14,11.2.3

Insurance, Contractor’s Liability

11.1

Insurance, Effective Date of

82.2,1442

Insurance, Owner’s Liability

11.2

Insurance, Property

10.2.5,11.2,114,11.5

Insurance, Stored Materials

9.3.2

INSURANCE AND BONDS

1

Insurance Companies, Consent to Partial Occupancy
9.9.1

Insured loss, Adjustment and Settlement of

11.5

Intent of the Contract Documents
1.2.1,42.7,4.2.12,4.2.13

Interest

13.5

Interpretation

1.1.8,1.23,14,4.1.1,5.1,6.1.2, 15.1.1
Interpretations, Written

4.2.11,4.2.12

Judgment on Final Award

15.4.2

Labor and Materials, Equipment
1.1.3,1.1.6,34,3.5,3.82,3.83,3.12,3.13, 3.15.1,
52.1,62.1,73.4,9.32,9.3.3,9.5.1.3,9.10.2,10.2.1,
10.24,14.2.1.1,14.2.1.2

Labor Disputes

83.1

Laws and Regulations
1.5,2.3.2,3.2.3,3.2.4,3.6,3.7,3.12.10, 3.13, 9.6 4,
9.9.1,10.2.2,13.1,13.3.1, 13.4.2, 13.5, 14, 15.2.8,
15.4

Liens

2.12,93.1,93.3,9.6.8,9.10.2,9.104, 15.2.8
Limitations, Statutes of

12.2.5,15.1.2,154.1.1

Limitations of Liability
3.2.2,3.5,3.12.10,3.12.10.1, 3.17, 3.18.1, 4.2.6,
42.7,6.2.2,9.4.2,9.6.4,9.6.7,9.6.8,10.2.5, 10.3.3,
11.3,12.2.5,13.3.1

Limitations of Time
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MISCELLANEOUS PROVISIONS
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Modifications, Definition of

1.1.1
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15.2.8,153.2,154.1

Notice of Testing and Inspections

13.4.1,13.4.2

Observations, Contractor’s

32,374

Occupancy

23.1,9.6.6,9.8

Orders, Written
1.1.1,2.4,3.9.2,7,82.2,11.5,12.1,12.2.2.1, 13.4.2,
14.3.1

OWNER

2

Owner, Definition of

2.1.1

Owner, Evidence of Financial Arrangements
22,1322,14.1.1.4

Owner, Information and Services Required of the
2.12,2.2,2.3,3.2.2,3.12.10,6.1.3,6.1.4,6.2.5,9.3.2,
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7.3.1,82.2,83.1,93.2,9.5.1,9.6.4,9.9.1,9.10.2,
10.3.2,11.4,11.5,12.2.2,12.3,13.2.2, 14.3, 14.4,
15.2.7

Owner’s Insurance

11.2

Owner’s Relationship with Subcontractors
1.1.2,52,5.3,54,9.6.4,9.10.2,14.2.2

Owner’s Right to Carry Out the Work

25,1422

Owner’s Right to Clean Up

6.3

Owner’s Right to Perform Construction and to
Award Separate Contracts

6.1

Owner’s Right to Stop the Work

24

Owner’s Right to Suspend the Work

14.3

Owner’s Right to Terminate the Contract
142,14.4

Ownership and Use of Drawings, Specifications
and Other Instruments of Service
1.1.1,1.1.6,1.1.7,1.5,2.3.6,3.2.2,3.11, 3.17, 4.2.12,
53

Partial Occupancy or Use

9.6.6,9.9

Patching, Cutting and

314,625

Patents

3.17

Payment, Applications for

4.25,73.9,9.2,93,94,95,9.6.3,9.7,9.8.5,9.10.1,
14.2.3,14.2.4,1443

Payment, Certificates for
425,429,933,94,9.5,9.6.1,9.6.6,9.7,9.10.1,
9.103,14.1.1.3,14.24

Payment, Failure of

9.5.13,9.7,9.10.2, 13.5, 14.1.1.3, 14.2.1.2
Payment, Final
4.2.1,42.9,9.10,12.3,14.2.4,144.3

Payment Bond, Performance Bond and
7.3.44,9.6.7,9.10.3,11.1.2

Payments, Progress
9.3,9.6,9.8.5,9.10.3,14.2.3,15.1.4

PAYMENTS AND COMPLETION

9

Payments to Subcontractors
542,9.513,9.6.2,9.6.3,9.64,9.6.7,142.1.2
PCB

10.3.1

Performance Bond and Payment Bond
7.3.4.4,9.6.7,9.10.3,11.1.2

Permits, Fees, Notices and Compliance with Laws
23.1,3.7,3.13,7.3.44,102.2

PERSONS AND PROPERTY, PROTECTION OF
10

Polychlorinated Biphenyl

10.3.1

Product Data, Definition of

3.12.2

Product Data and Samples, Shop Drawings
3.11,3.12,42.7

Progress and Completion
422,82,98,99.1,14.14,15.1.4

Progress Payments

9.3,9.6,9.8.5,9.10.3,14.2.3, 15.1.4
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Project, Definition of

1.14

Project Representatives

4210

Property Insurance

10.2.5,11.2

Proposal Requirements

1.1.1

PROTECTION OF PERSONS AND PROPERTY
10

Regulations and Laws
1.5,2.3.2,3.2.3,3.6,3.7,3.12.10, 3.13,9.6.4, 9.9.1,
10.2.2,13.1,13.3,13.4.1, 13.4.2,13.5,14,15.2.8,154
Rejection of Work

426,122.1

Releases and Waivers of Liens

9.3.1,9.10.2

Representations
3.2.1,3.5,3.12.6,8.2.1,93.3,9.4.2,9.5.1,9.10.1
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3.3.2,3.18,4.22,423,53,6.1.3,62,63,9.5.1, 10
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93.1,9.6.2,9.8.5,99.1,9.10.2,9.10.3

Review of Contract Documents and Field
Conditions by Contractor

3.2,3.12.7,6.1.3

Review of Contractor’s Submittals by Owner and
Architect
3.10.1,3.10.2,3.11,3.12,4.2,5.2,6.1.3,9.2,9.8.2
Review of Shop Drawings, Product Data and Samples
by Contractor

3.12

Rights and Remedies
1.1.2,24,25,3.5,3.74,3.15.2,4.2.6,5.3,5.4, 6.1,
6.3,7.3.1,8.3,9.51,9.7,10.2.5,10.3,12.2.1, 12.2.2,
12.2.4,13.3, 14,154

Royalties, Patents and Copyrights

3.17

Rules and Notices for Arbitration

15.4.1

Safety of Persons and Property

10.2, 10.4

Safety Precautions and Programs
33.1,422,42.7,53,10.1,10.2,10.4

Samples, Definition of

3.12.3

Samples, Shop Drawings, Product Data and
3.11,3.12,4.2.7

Samples at the Site, Documents and

n

Schedule of Values

9.2,9.3.1

Schedules, Construction

3.10,3.12.1,3.12.2,6.1.3, 15.1.6.2

Separate Contracts and Contractors
1.14,3.12.5,3.14.2,4.2.4,42.7,6,83.1,12.1.2
Separate Contractors, Definition of

6.1.1

Shop Drawings, Definition of
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Shop Drawings, Product Data and Samples
3.11,3.12,4.2.7

Site, Use of
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Site Inspections
322,333,3.7.1,3.7.4,4.2,99.2,94.2,9.10.1, 13.4
Site Visits, Architect’s
374,422,429,94.2,951,992,9.10.1,13.4
Special Inspections and Testing
42.6,12.2.1,13.4

Specifications, Definition of

1.1.6

Specifications

1.1.1,1.1.6,1.2.2,1.5,3.12.10, 3.17, 4.2.14
Statute of Limitations

15.1.2,154.1.1

Stopping the Work

222,24,9.7,103, 14.1

Stored Materials

6.2.1,93.2,10.2.1.2,10.2.4

Subcontractor, Definition of

5.1.1

SUBCONTRACTORS

5

Subcontractors, Work by
1.2.2,33.2,3.12.1,3.18,4.2.3,5.2.3,53,5.4,9.3.1.2,
9.6.7

Subcontractual Relations
53,54,9.3.1.2,96,9.10,10.2.1, 14.1, 14.2.1
Submittals
3.10,3.11,3.12,4.2.7,5.2.1,5.2.3,7.3.4,92,9.3,9.8,
9.9.1,9.10.2,9.10.3

Submittal Schedule

3.102,3.12.5,4.2.7

Subrogation, Waivers of

6.1.1,11.3

Substances, Hazardous

10.3

Substantial Completion
429,81.1,813,823,94.2,9.8,99.1,9.10.3,12.2,
1512

Substantial Completion, Definition of

9.8.1

Substitution of Subcontractors

523,524

Substitution of Architect

233

Substitutions of Materials

342,35,73.8

Sub-subcontractor, Definition of

5.1.2
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Subsurface Conditions

374

Successors and Assigns

13.2

Superintendent

3.9,10.2.6

Supervision and Construction Procedures
1.2.2,3.3,34,3.12.10,4.2.2,4.2.7,6.1.3,6.2.4,7.1.3,
7.3.4,82,83.1,94.2,10,12,14,15.1.4
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54.12,9.6.8,9.8.5,9.10.2,9.10.3,11.1.2, 14.2.2,
15.2.7

Surety, Consent of

9.8.5,9.10.2,9.10.3

Surveys

1.1.7,23.4

Suspension by the Owner for Convenience
14.3

Suspension of the Work

3.75,54.2, 143

Suspension or Termination of the Contract
54.1.1, 14

Taxes

3.6,3.82.1,7344

Termination by the Contractor

14.1, 15.1.7

Termination by the Owner for Cause
54.1.1,14.2,15.1.7

Termination by the Owner for Convenience
14.4

Termination of the Architect

233

Termination of the Contractor Employment
1422

TERMINATION OR SUSPENSION OF THE
CONTRACT
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Tests and Inspections
3.13,333,3.7.1,42.2,426,42.9,942,9.83,
9.9.2,9.10.1,103.2,12.2.1,134

TIME
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Time Limits on Claims
3.74,10.2.8,15.1.2,15.1.3

Title to Work

932,933
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Unforeseen Conditions, Concealed or Unknown
3.74,83.1,10.3

Unit Prices

7.33.2,9.12

Use of Documents

1.1.1, 1.5,2.3.6,3.12.6, 5.3

Use of Site

313,6.1.1,6.2.1

Values, Schedule of
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13.3.2

Waiver of Claims by the Contractor
9.10.5,13.3.2,15.1.7

Waiver of Claims by the Owner
9.9.3,9.10.3,9.104, 12.2.2.1,13.3.2, 14.2.4, 15.1.7
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14.2.4,15.1.7

Waiver of Liens

9.3,9.10.2,9.104
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6.1.1,11.3
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Weather Delays

8.3,15.1.6.2

Work, Definition of

1.1.3

Written Consent
1.52,34.2,3.7.4,3.12.8,3.14.2,4.1.2,9.3.2,9.10.3,
13.2,13.3.2,15.4.4.2

Written Interpretations
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Written Orders
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ARTICLE 1  GENERAL PROVISIONS

§ 1.1 Basic Definitions

§ 1.1.1 The Contract Documents

The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions),
Drawings, Specifications, Addenda issued prior to execution of the Contract, other documents listed in the Agreement,
and Modifications issued after execution of the Contract. A Modification is (1) a written amendment to the Contract
signed by both parties, (2) a Change Order, (3) a Construction Change Directive, or (4) a written order for a minor
change in the Work issued by the Architect. Unless specifically enumerated in the Agreement, the Contract
Documents do not include the advertisement or invitation to bid, Instructions to Bidders, sample forms, other
information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or
portions of Addenda relating to bidding or proposal requirements.

§ 1.1.2 The Contract

The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the
Contract intended to facilitate performance of the Architect’s duties.

§ 1.1.3 The Work

The term "Work" means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or

a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and

dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible

and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Initial Decision Maker

The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in
accordance with Section 15.2. The Initial Decision Maker shall not show partiality to the Owner or Contractor and
shall not be liable for results of interpretations or decisions rendered in good faith.

§ 1.2 Correlation and Intent of the Contract Documents

§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.

AlA Document A201 — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

Init. reserved. “The American Institute of Architects,” “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The 10
American Institute of Architects. This document was produced at 09:23:04 ET on 09/24/2025 under Order No.500003954 which expires on 09/24/2026, is not for
/ resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service, To report copyright violations,

e-mail docinfo@aiacontracts.com.

User Notes: (1917745522)



Init.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Contract Documents shall be construed, to the fullest extent permitted by law, to give
effect to the parties’ intentions and purposes in executing the Contract.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation v
In the interest of brevity the Contract Documents frequently omit modifying words such as "all" and "any" and articles
such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is

not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service

§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and retain all common law, statutory, and other
reserved rights in their Instruments of Service, including copyrights. The Contractor, Subcontractors,
Sub-subcontractors, and suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or
distribution to meet official regulatory requirements or for other purposes in connection with the Project is not to be
construed as publication in derogation of the Architect’s or Architect’s consultants’ reserved rights.

§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice

§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier,
or by electronic transmission if a method for electronic transmission is set forth in the Agreement.

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified
or registered mail, or by courier providing proof of delivery.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon written protocols governing the transmission and use of, and reliance on, Instruments of

Service or any other information or documentation in digital form.

§ 1.8 Building Information Models Use and Reliance

Any use of, or reliance on, all or a portion of a building information model without agreement to written protocols
governing the use of, and reliance on, the information contained in the model shall be at the using or relying party’s
sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the
building information model, and each of their agents and employees.
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ARTICLE 2 OWNER

§ 2.1 General

§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization. Except as
otherwise provided in Section 4.2.1, the Architect does not have such authority. The term "Owner" means the Owner
or the Owner’s authorized representative.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen days after receipt of a written request, information
necessary and relevant for the Contractor to evaluate, give notice of, or enforce mechanic’s lien rights. Such
information shall include a correct statement of the record legal title to the property on which the Project is located,
usually referred to as the site, and the Owner’s interest therein.

§ 2.2 Evidence of the Owner’s Financial Arrangements

§ 2.2.1 Prior to commencement of the Work and upon written request by the Contractor, the Owner shall furnish to the
Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract. The Contractor shall have no obligation to commence the Work until the Owner provides such
evidence. If commencement of the Work is delayed under this Section 2.2.1, the Contract Time shall be extended

appropriately.

§ 2.2.2 Following commencement of the Work and upon written request by the Contractor, the Owner shall furnish to
the Contractor reasonable evidence that the Owner has made financial arrangements to fulfill the Owner’s obligations
under the Contract only if (1) the Owner fails to make payments to the Contractor as the Contract Documents require;
(2) the Contractor identifies in writing a reasonable concern regarding the Owner’s ability to make payment when due;
or (3) a change in the Work materially changes the Contract Sum. If the Owner fails to provide such evidence, as
required, within fourteen days of the Contractor’s request, the Contractor may immediately stop the Work and, in that
event, shall notify the Owner that the Work has stopped. However, if the request is made because a change in the Work
materially changes the Contract Sum under (3) above, the Contractor may immediately stop only that portion of the
Work affected by the change until reasonable evidence is provided. If the Work is stopped under this Section 2.2.2, the
Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the
Contractor’s reasonable costs of shutdown, delay and start-up, plus interest as provided in the Contract Documents.

§ 2.2.3 After the Owner furnishes evidence of financial arrangements under this Section 2.2, the Owner shall not
materially vary such financial arrangements without prior notice to the Contractor.

§ 2.2.4 Where the Owner has designated information furnished under this Section 2.2 as "confidential," the Contractor
shall keep the information confidential and shall not disclose it to any other person. However, the Contractor may
disclose "confidential" information, after seven (7) days’ notice to the Owner, where disclosure is required by law,
including a subpoena or other form of compulsory legal process issued by a court or governmental entity, or by court
or arbitrator(s) order. The Contractor may also disclose "confidential” information to its employees, consultants,
sureties, Subcontractors and their employees, Sub-subcontractors, and others who need to know the content of such
information solely and exclusively for the Project and who agree to maintain the confidentiality of such information.

§ 2.3 Information and Services Required of the Owner

§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain an architect lawfully licensed to practice architecture, or an entity lawfully practicing
architecture, in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the
Agreement and is referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.
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§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the
Work.

§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services.

§ 2.3.6 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of
the Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.

§ 2.4 Owner’s Right to Stop the Work

If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have,
correct such default or neglect. Such action by the Owner and amounts charged to the Contractor are both subject to
prior approval of the Architect and the Architect may, pursuant to Section 9.5.1, withhold or nullify a Certificate for
Payment in whole or in part, to the extent reasonably necessary to reimburse the Owner for the reasonable cost of
correcting such deficiencies, including Owner’s expenses and compensation for the Architect’s additional services
made necessary by such default, neglect, or failure. If current and future payments are not sufficient to cover such
amounts, the Contractor shall pay the difference to the Owner. If the Contractor disagrees with the actions of the
Owner or the Architect, or the amounts claimed as costs to the Owner, the Contractor may file a Claim pursuant to
Article 15.

ARTICLE 3 CONTRACTOR

§ 3.1 General

§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term "Contractor” means the
Contractor or the Contractor’s authorized representative.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor

§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
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obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws,
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.3 Supervision and Construction Procedures

§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed
alternative solely for conformance with the design intent for the completed construction. Unless the Architect objects
to the Contractor’s proposed alternative, the Contractor shall perform the Work using its alternative means, methods,
techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

§ 3.4 Labor and Materials

§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction

Change Directive.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.
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§ 3.5 Warranty

§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements may be considered defective. The Contractor’s warranty excludes
remedy for damage or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or
insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect,
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to

go into effect.

§ 3.7 Permits, Fees, Notices and Compliance with Laws

§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper
execution and completion of the Work that are customarily secured after execution of the Contract and legally required
at the time bids are received or negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions

If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or {2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items

covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.
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§ 3.8.2 Unless otherwise provided in the Contract Documents,

.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all
required taxes, less applicable trade discounts;

.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and
other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but
not in the allowances; and

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly
by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs
and the allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent

§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at
the Project site during performance of the Work. The superintendent shall represent the Contractor, and
communications given to the superintendent shall be as binding as if given to the Contractor.

§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Architect may
notify the Contractor, stating whether the Owner or the Architect (1) has reasonable objection to the proposed
superintendent or (2) requires additional time for review. Failure of the Architect to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent,
which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules

§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. The schedule shall contain detail appropriate for the
Project, including (1) the date of commencement of the Work, interim schedule milestone dates, and the date of
Substantial Completion; (2) an apportionment of the Work by construction activity; and (3) the time required for
completion of each portion of the Work. The schedule shall provide for the orderly progression of the Work to
completion and shall not exceed time limits current under the Contract Documents. The schedule shall be revised at
appropriate intervals as required by the conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 Documents and Samples at the Site

The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as

constructed.
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§ 3.12 Shop Drawings, Product Data and Samples
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of

the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of Separate Contractors.

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract

Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
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whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and
other submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the
limited purpose of checking for conformance with information given and the design concept expressed in the Contract
Documents.

§ 3.12.10.2 If the Contract Documents require the Contractor’s design professional to certify that the Work has been
performed in accordance with the design criteria, the Contractor shall furnish such certifications to the Architect at the
time and in the form specified by the Architect.

§ 3.13 Use of Site

The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes,
rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably
encumber the site with materials or equipment.

§ 3.14 Cutting and Patching

§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or
otherwise altering the Work.

§ 3.15 Cleaning Up

§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about

the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever

located.

§ 3.17 Royalties, Patents and Copyrights

The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 3.18 Indemnification

§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses,
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
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provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent
acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for
whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a
party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or
obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.18.

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4 ARCHITECT
§ 4.1 General
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in

the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract

§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents.

§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and
responsibilities under the Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and
quality of the portion of the Work completed, and promptly report to the Owner (1) known deviations from the
Contract Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor,
and (3) defects and deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect will not
have control over or charge of, and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or
their agents or employees, or any other persons or entities performing portions of the Work.

§ 4.2.4 Communications

The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review
and certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.

§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
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Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to

Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show
partiality to either, and will not be liable for results of interpretations or decisions rendered in good faith.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information.

ARTICLE 5 SUBCONTRACTORS

§ 5.1 Definitions
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the

Work at the site. The term "Subcontractor" is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term "Subcontractor” does not
include a Separate Contractor or the subcontractors of a Separate Contractor.
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§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term "Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work

§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, as soon as practicable after award of the
Contract, shall notify the Owner and Architect of the persons or entities proposed for each principal portion of the
Work, including those who are to furnish materials or equipment fabricated to a special design. Within 14 days of
receipt of the information, the Architect may notify the Contractor whether the Owner or the Architect (1) has
reasonable objection to any such proposed person or entity or (2) requires additional time for review. Failure of the
Architect to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor

has made reasonable objection.

§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in
submitting names as required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
or Architect makes reasonable objection to such substitution.

§ 5.3 Subcontractual Relations

By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be
performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract
agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the Contract
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor,
prior to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will
be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that
.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the
Subcontractor and Contractor; and
.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the
Contract.

When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and
obligations under the subcontract.

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.
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§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the

subcontract.

ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts

§ 6.1.1 The term "Separate Contractor(s)" shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to
those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of

subrogation.

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term "Contractor" in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until

subsequently revised.

§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations
related to the Project with the Owner’s own forces or with Separate Contractors, the Owner or its Separate Contractors
shall have the same obligations and rights that the Contractor has under the Conditions of the Contract, including,
without excluding others, those stated in Article 3, this Article 6, and Articles 10, 11, and 12.

§ 6.2 Mutual Responsibility

§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.
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§ 6.3 Owner’s Right to Clean Up

If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7 CHANGES IN THE WORK

§ 7.1 General
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the

Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.

§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor, and
Architect stating their agreement upon all of the following:

1 The change in the Work;

.2 The amount of the adjustment, if any, in the Contract Sum; and

3 The extent of the adjustment, if any, in the Contract Time.

§ 7.3 Construction Change Directives

§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:
1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to
permit evaluation;
.2 Unit prices stated in the Contract Documents or subsequently agreed upon;
3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or
percentage fee; or
4 Asprovided in Section 7.3 .4.

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall determine the adjustment on the basis of reasonable expenditures and savings of those performing
the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount for overhead and
profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such
case, and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may
prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the
Contract Documents, costs for the purposes of this Section 7.3.4 shall be limited to the following:
.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom,
workers’ compensation insurance, and other employee costs approved by the Architect;
.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or
consumed;
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3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor
or others;

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly
related to the change; and

.5  Costs of supervision and field office personnel directly attributable to the change.

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured
on the basis of net increase, if any, with respect to that change.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
Architect will make an interim determination for purposes of monthly certification for payment for those costs and
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work

The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any
adjustment to the Contract Sum or extension of the Contract Time.

ARTICLE 8 TIME
§ 8.1 Definitions
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in

the Contract Documents for Substantial Completion of the Work.
§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term "day" as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.
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§ 8.2 Progress and Completion
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,

the Contractor confirms that the Contract Time is a reasonable period for performing the Work.

§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, commence
the Work prior to the effective date of insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time

§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending mediation and binding dispute resolution; or (5) by other causes that the Contractor asserts, and the
Architect determines, justify delay, then the Contract Time shall be extended for such reasonable time as the Architect

may determine.
§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9 PAYMENTS AND COMPLETION

§ 9.1 Contract Sum
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount

payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values

Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit a
schedule of values to the Architect before the first Application for Payment, allocating the entire Contract Sum to the
various portions of the Work. The schedule of values shall be prepared in the form, and supported by the data to
substantiate its accuracy, required by the Architect. This schedule, unless objected to by the Architect, shall be used as
a basis for reviewing the Contractor’s Applications for Payment. Any changes to the schedule of values shall be
submitted to the Architect and supported by such data to substantiate its accuracy as the Architect may require, and
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s subsequent Applications for

Payment.

§ 9.3 Applications for Payment

§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under
Section 9.2, for completed portions of the Work. The application shall be notarized, if required, and supported by all
data substantiating the Contractor’s right to payment that the Owner or Architect require, such as copies of
requisitions, and releases and waivers of liens from Subcontractors and suppliers, and shall reflect retainage if
provided for in the Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.
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Init.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon
compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials
and equipment or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage,
and transportation to the site, for such materials and equipment stored off the site.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment

§ 9.4.1 The Architect will, within seven days afler receipt of the Contractor’s Application for Payment, either (1) issue
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated, the quality of the
Work is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount
certified. The foregoing representations are subject to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor
deviations from the Contract Documents prior to completion, and to specific qualifications expressed by the Architect.
However, the issuance of a Certificate for Payment will not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction
means, methods, techniques, sequences, or procedures; (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment;
or (4) made examination to ascertain how or for what purpose the Contractor has used money previously paid on
account of the Contract Sum.

§ 9.5 Decisions to Withhold Certification
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount,
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible,
including loss resulting from acts and omissions described in Section 3.3.2, because of
! defective Work not remedied;
.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security
acceptable to the Owner is provided by the Contractor;
3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials
or equipment;
4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;
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5 damage to the Owner or a Separate Contractor;

6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or

.T  repeated failure to carry out the Work in accordance with the Contract Documents.

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application

for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment from the Owner,
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement
with each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.

§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.
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§ 9.7 Failure of Payment

If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days
after the date established in the Contract Documents, the amount certified by the Architect or awarded by binding
dispute resolution, then the Contractor may, upon seven additional days’ notice to the Owner and Architect, stop the
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and
the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and
start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is

sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.

§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of
items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the
responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so
that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall,
before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the
Architect. In such case, the Contractor shall then submit a request for another inspection by the Architect to determine
Substantial Completion.

§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof
unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written
acceptance of responsibilities assigned to them in the Certificate. Upon such acceptance, and consent of surety if any,
the Owner shall make payment of retainage applying to the Work or designated portion thereof. Such payment shall be
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.

§ 9.9 Partial Occupancy or Use

§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance,
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

AIA Document A201 — 2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007 and 2017. All rights

Init. reserved, “The American Institute of Architects,” “American Institute of Architects,” “AlA,” the AlA Logo, and “AlA Contract Documents” are trademarks of The 28
American Institute of Architects. This document was produced at 09:23:04 ET on 09/24/2025 under Order No.500003954 which expires on 09/24/2026, is not for
/ resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,

e-mail docinfo@aiacontracts.com.
User Notes: {1917745522)



§ 9.10 Final Completion and Final Payment

§ 9.10.1 Upon receipt of the Contractor’s notice that the Work is ready for final inspection and acceptance and upon
receipt of a final Application for Payment, the Architect will promptly make such inspection. When the Architect finds
the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will promptly
issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and belief, and
on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance with the
Contract Documents and that the entire balance found to be due the Contractor and noted in the final Certificate is due
and payable. The Architect’s final Certificate for Payment will constitute a further representation that conditions listed
in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled.

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with
the Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld
by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract
Documents to remain in force after final payment is currently in effect, (3) a written statement that the Contractor
knows of no reason that the insurance will not be renewable to cover the period required by the Contract Documents,
(4) consent of surety, if any, to final payment, (5) documentation of any special warranties, such as manufacturers’
warranties or specific Subcontractor warranties, and (6) if required by the Owner, other data establishing payment or
satisfaction of obligations, such as receipts and releases and waivers of liens, claims, security interests, or
encumbrances arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a
Subcontractor refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond
satisfactory to the Owner to indemnify the Owner against such lien, claim, security interest, or encumbrance. If a lien,
claim, security interest, or encumbrance remains unsatisfied after payments are made, the Contractor shall refund to
the Owner all money that the Owner may be compelled to pay in discharging the lien, claim, security interest, or
encumbrance, including all costs and reasonable attorneys’ fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault
of the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the
Owner shall, upon application by the Contractor and certification by the Architect, and without terminating the
Contract, make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If
the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
A liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled;
2 failure of the Work to comply with the requirements of the Contract Documents;
3 terms of special warranties required by the Contract Documents; or
4 audits performed by the Owner, if permitted by the Contract Documents, after final payment.

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of
final Application for Payment.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to

prevent damage, injury, or loss to
A employees on the Work and other persons who may be affected thereby;
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.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site,
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways,
structures, and utilities not designated for removal, relocation, or replacement in the course of
construction.

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss. '

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property

If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances

§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance not
addressed in the Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily
injury or death to persons resulting from a material or substance, including but not limited to asbestos or
polychlorinated biphenyl (PCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the
condition, immediately stop Work in the affected area and notify the Owner and Architect of the condition.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities
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proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection.
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and

start-up.

§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor,
Subcontractors, Architect, Architect’s consultants, and agents and employees of any of them from and against claims,
damages, losses, and expenses, including but not limited to attorneys’ fees, arising out of or resulting from
performance of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or
death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss, or
expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the Work itself), except to the extent that such damage, loss, or expense is due to the fault or negligence of
the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Contractor shall reimburse the Owner for the cost and expense the Owner incurs (1) for remediation of
hazardous materials or substances the Contractor brings to the site and negligently handles, or (2) where the
Contractor fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due
to the Owner’s fault or negligence.

§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the
Contract Documents, the Owner shall reimburse the Contractor for all cost and expense thereby incurred.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7.

ARTICLE 11 INSURANCE AND BONDS

§ 11.1 Contractor’s Insurance and Bonds

§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner of such impending or actual cancellation or
expiration. Upon receipt of notice from the Contractor, the Owner shall, unless the lapse in coverage arises from an act
or omission of the Owner, have the right to stop the Work until the lapse in coverage has been cured by the
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procurement of replacement coverage by the Contractor. The furnishing of notice by the Contractor shall not relieve
the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance

§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Failure to Purchase Required Property Insurance. If the Owner fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
Contract Documents, the Owner shall inform the Contractor in writing prior to commencement of the Work. Upon
receipt of notice from the Owner, the Contractor may delay commencement of the Work and may obtain insurance that
will protect the interests of the Contractor, Subcontractors, and Sub-Subcontractors in the Work. When the failure to
provide coverage has been cured or resolved, the Contract Sum and Contract Time shall be equitably adjusted. In the
event the Owner fails to procure coverage, the Owner waives all rights against the Contractor, Subcontractors, and
Sub-subcontractors to the extent the loss to the Owner would have been covered by the insurance to have been
procured by the Owner. The cost of the insurance shall be charged to the Owner by a Change Order. If the Owner does
not provide written notice, and the Contractor is damaged by the failure or neglect of the Owner to purchase or
maintain the required insurance, the Owner shall reimburse the Contractor for all reasonable costs and damages
attributable thereto.

§ 11.2.3 Notice of Cancellation or Expiration of Owner’s Required Property Insurance. Within three (3) business days of
the date the Owner becomes aware of an impending or actual cancellation or expiration of any property insurance
required by the Contract Documents, the Owner shall provide notice to the Contractor of such impending or actual
cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the Contractor: (1) the
Contractor, upon receipt of notice from the Owner, shall have the right to stop the Work until the lapse in coverage has
been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the Contract Time
and Contract Sum shall be equitably adjusted; and (3) the Owner waives all rights against the Contractor,
Subcontractors, and Sub-subcontractors to the extent any loss to the Owner would have been covered by the insurance
had it not expired or been cancelled. If the Contractor purchases replacement coverage, the cost of the insurance shall
be charged to the Owner by an appropriate Change Order. The furnishing of notice by the Owner shall not relieve the
Owner of any contractual obligation to provide required insurance.

§ 11.3 Waivers of Subrogation

§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification,
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly,
or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate
property insurance.

§ 114 Loss of Use, Business Interruption, and Delay in Completion Insurance
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The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.

§11.5 Adjustment and Settlement of Insured Loss

§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Owner as
fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Owner shall pay the Architect and
Contractor their just shares of insurance proceeds received by the Owner, and by appropriate agreements the Architect
and Contractor shall make payments to their consultants and Subcontractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Owner shall notify the Contractor of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Contractor shall have 14 days from receipt
of notice to object to the proposed settlement or allocation of the proceeds. If the Contractor does not object, the
Owner shall settle the loss and the Contractor shall be bound by the settlement and allocation. Upon receipt, the Owner
shall deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no
other agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor
shall execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that
purpose. If the Contractor timely objects to either the terms of the proposed settlement or the allocation of the
proceeds, the Owner may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising
out of the settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any
dispute, the Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed

Work.

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK

§ 12.1 Uncovering of Work

§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically
expressed in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s
examination and be replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense.

§ 12.2 Correction of Work

§ 12.2.1 Before Substantial Completion

The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed.
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the

Contractor’s expense.

§ 12.2.2 After Substantial Completion

§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make
a claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during
that period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with

Section 2.5.
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§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13  MISCELLANEOUS PROVISIONS

§ 13.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal
Arbitration Act shall govern Section 15.4.

§ 13.2 Successors and Assigns

§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal
representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other.
If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally
responsible for all obligations under the Contract.

§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents. The
Contractor shall execute all consents reasonably required to facilitate the assignment.

§ 13.3 Rights and Remedies
§ 13.3.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder
shall be in addition to and not a limitation of duties, obligations, rights, and remedies otherwise imposed or available

by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.4 Tests and Inspections

§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
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