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SCHEDULE OF VALUES 

 

The Contractor is to use the following format.  The total Contract Cost is to be itemized in each Subsection listed (as applicable). 

 

 Quantity Cost 

DIVISION 1 - GENERAL REQUIREMENTS   

   

01000 General Requirements _______________ _______________ 

                     TOTAL _______________ 

DIVISION 2 - SITE WORK   

   

02010 Subsurface Investigation _______________ _______________ 

02050 Demolition _______________ _______________ 

02100 Site Preparation _______________ _______________ 

02140 Dewatering _______________ _______________ 

02150 Shoring and Underpinning _______________ _______________ 

02200 Earthwork _______________ _______________ 

02350 Piles and Caissons _______________ _______________ 

02500 Paving and Surfacing _______________ _______________ 

02660 Water Distribution _______________ _______________ 

02700 Sewage and Drainage _______________ _______________ 

02800 Site Improvements _______________ _______________ 

02900 Landscaping _______________ _______________ 

                     TOTAL _______________ 

DIVISION 3 - CONCRETE   

   

03100 Concrete Formwork _______________ _______________ 

03200 Concrete Reinforcement _______________ _______________ 

03250 Concrete Accessories _______________ _______________ 

03300 Cast-in-place Concrete _______________ _______________ 

03400 Precast Concrete _______________ _______________ 

03500 Cementitious Decks _______________ _______________ 

03700 Concrete Restoration and Cleaning _______________ _______________ 

                     TOTAL _______________ 

DIVISION 4 - MASONRY   

   

04100 Mortar _______________ _______________ 

04150 Masonry Accessories _______________ _______________ 

04200 Unit Masonry _______________ _______________ 

 _______________ _______________ 

                     TOTAL _______________ 

DIVISION 5 - METALS   

   

05050 Metal Fastening _______________ _______________ 

05100 Structural Metal Framing _______________ _______________ 

05200 Metal Joists _______________ _______________ 

05300 Metal Decking _______________ _______________ 

05500 Metal Fabrications _______________ _______________ 

05580 Sheet Metal Fabrications _______________ _______________ 

05800 Expansion Control _______________ _______________ 

                     TOTAL _______________ 
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DIVISION 6 - WOOD PLASTICS   

   

06050 Fasteners and Adhesives _______________ _______________ 

06100 Rough Carpentry _______________ _______________ 

06130 Heavy Timber Construction _______________ _______________ 

06170 Prefabricated Structural Wood _______________ _______________ 

06200 Finish Carpentry _______________ _______________ 

06400 Architectural Woodwork _______________ _______________ 

06600 Plastic Fabrication _______________ _______________ 

                     TOTAL _______________ 

DIVISION 7 - THERMAL AND MOISTURE PROTECTION   

   

07100 Waterproofing _______________ _______________ 

07150 Dampproofing _______________ _______________ 

07190 Vapor and Air Retarders _______________ _______________ 

07200 Insulation _______________ _______________ 

07250 Fireproofing _______________ _______________ 

07300 Shingles and Roofing Tiles _______________ _______________ 

07400 Preformed Roofing and Cladding/ Siding _______________ _______________ 

07500 Membrane Roofing _______________ _______________ 

07570 Traffic Topping _______________ _______________ 

07600 Flashing and Sheet Metal _______________ _______________ 

07700 Roof Specialties and Accessories _______________ _______________ 

07900 Joint Sealers _______________ _______________ 

                     TOTAL _______________ 

DIVISION 8 - DOORS AND WINDOWS   

   

08100 Metal Doors and Frames _______________ _______________ 

08200 Wood and Plastic Doors _______________ _______________ 

08300 Special Doors _______________ _______________ 

08400 Entrances and Storefronts _______________ _______________ 

08500 Metal Windows _______________ _______________ 

08600 Wood and Plastic Windows _______________ _______________ 

08650 Special Windows _______________ _______________ 

08700 Hardware _______________ _______________ 

08800 Glazing _______________ _______________ 

08900 Glazed Curtain Walls _______________ _______________ 

                     TOTAL _______________ 

DIVISION 9 - FINISHES   

   

09220 Portland Cement Plaster _______________ _______________ 

09250 Gypsum Board _______________ _______________ 

09300 Tile _______________ _______________ 

09400 Terrazzo _______________ _______________ 

09500 Acoustical Treatment _______________ _______________ 

09540 Special Surfaces _______________ _______________ 

09550 Wood Flooring _______________ _______________ 

09600 Stone Flooring _______________ _______________ 

09630 Unit Masonry Flooring _______________ _______________ 

09650 Resilient Flooring _______________ _______________ 

09680 Carpet _______________ _______________ 

09700 Special Flooring _______________ _______________ 

             SUB-TOTAL _______________ 
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 Quantity Cost 

DIVISION 9 - FINISHES (CONTINUED)   

   

09780 Floor Treatment _______________ _______________ 

09800 Special Coatings _______________ _______________ 

09900 Painting _______________ _______________ 

09950 Wall Coverings _______________ _______________ 

                     TOTAL _______________ 

DIVISION 10 - SPECIALTIES   

   

10100 Chalkboards and Tackboards _______________ _______________ 

10150 Compartments and Cubicles _______________ _______________ 

10240 Grilles and Screens _______________ _______________ 

10260 Wall and Corner Guards _______________ _______________ 

10270 Access Flooring _______________ _______________ 

10400 Identifying Devices _______________ _______________ 

10500 Lockers _______________ _______________ 

10520 Fire Protection Specialties _______________ _______________ 

10650 Operable Partitions _______________ _______________ 

10670 Storage Shelving _______________ _______________ 

10800 Toilet and Bath Accessories _______________ _______________ 

                     TOTAL _______________ 

DIVISION 11 - EQUIPMENT   

   

11020 Security and Vault Equipment _______________ _______________ 

11050 Library Equipment _______________ _______________ 

11060 Theater and Stage Equipment _______________ _______________ 

11110 Commercial Laundry and Dry Cleaning Equipment _______________ _______________ 

11130 Audio-Visual Equipment _______________ _______________ 

11190 Detention Equipment _______________ _______________ 

11200 Water Supply and Treatment Center _______________ _______________ 

11300 Fluid Waste Treatment and Disposal Equipment _______________ _______________ 

11400 Food Service Equipment _______________ _______________ 

11460 Unit Kitchens _______________ _______________ 

11470 Darkroom Equipment _______________ _______________ 

11480 Athletic, Recreational and Therapeutic Equipment _______________ _______________ 

11600 Laboratory Equipment _______________ _______________ 

11700 Medical Equipment _______________ _______________ 

                     TOTAL _______________ 

DIVISION 12 - FURNISHINGS   

   

12300 Manufactured Casework _______________ _______________ 

12500 Window Treatment _______________ _______________ 

12600 Furniture and Accessories _______________ _______________ 

                     TOTAL _______________ 

DIVISION 13 - SPECIAL CONSTRUCTION   

   

13090 Radiation Protection _______________ _______________ 

13120 Pre-engineered Structures _______________ _______________ 

13150 Pools _______________ _______________ 

13180 Site Construction Incinerators _______________ _______________ 

13800 Building Automation Systems _______________ _______________ 

13900 Fire Suppression and Supervisory Systems _______________ _______________ 
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                     TOTAL _______________ 

 Quantity Cost 

DIVISION 14 - CONVEYING SYSTEMS   

   

14200 Elevators _______________ _______________ 

14400 Lifts _______________ _______________ 

14600 Hoists and Cranes _______________ _______________ 

14800 Scaffolding _______________ _______________ 

                     TOTAL _______________ 

DIVISION 15 - MECHANICAL   

   

15250 Mechanical Insulation _______________ _______________ 

15300 Fire Protection _______________ _______________ 

15400 Plumbing _______________ _______________ 

15500 Heating, Ventilating, and Air Conditioning _______________ _______________ 

15950 Controls _______________ _______________ 

                     TOTAL _______________ 

DIVISION 16 - ELECTRICAL   

   

16300 High Voltage Distribution (Above 600-Volt) _______________ _______________ 

16400 Service and Distribution (600-Volt and Below) _______________ _______________ 

16500 Lighting _______________ _______________ 

16600 Special Systems _______________ _______________ 

16700 Communications _______________ _______________ 

                     TOTAL _______________ 

   

   

     GRAND TOTAL _______________ 

   

       NOTE - Grand Total should be equal to Contract Amount. 


