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SECTION 26 00 01 - ELECTRICAL GENERAL PROVISIONS
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11 RELATED DOCUMENTS A
A. The general provisions of the Contract, including the Conditions of the Contract (General,
Supplementary, and other Conditions as appropriate, apply to the Work specified in this

Section.

B. Refer to all Electrical Divisions of the Specifications as well as the Specifications for the

other various trades and materials and be thoroughly familiar with all provisions regarding
electrical work.

1.2 BIDDING REQUIREMENTS AND RESPONSIBILITIES

A. Prime bidder is responsible for all work, of all trades and sub-contractors bidding this
project. It is the prime bidder’s responsibility, prior to submitting a bid to ensure that sub-
contractors coordinate all aspects of the work between trades, sub-contractors, etc. to the
fullest extent possible.

B. Prime bidder shall ensure that all sub-contractors, suppliers, equipment vendors, etc.,
obtain all necessary and pertinent contract document information pertaining to their work
prior to the submission of a bid. Contractor shall realize that different sub-contractors may
furnish equipment, accessories, devices, etc. necessary for a complete and working
installation, that require provision of services by another sub-contractor or trade.

C. Bidders of all or any portions of this section or division are required to review all contract
documents including but not limited to Architectural drawings, Structural drawings,
Mechanical drawings, Plumbing drawings, Electrical drawings, etc. to coordinate
requirements and responsibilities with and through prime bidder.

D. Bidders of all or any portions of this section or division, by furnishing a bid on a portion of
the prime contract are indicating that they have received all contract documents and
coordinated services provided under their portion of the work with the prime bidder; they
are indicating that they have expressed any pertinent questions (which would result from
a detailed, thorough review of the entire set of contract documents) to the prime bidder in
accordance with the general provisions of the Specifications requirements, prior to bidding.

E. All timely, pertinent, questions provided in writing prior to bids, in accordance with the
general provisions of the Specifications requirements, will be clarified, defined, or otherwise
explained in a written addendum and/or addendums prior to bids, in accordance with the
general provisions of the Specifications requirements.

F. Itis not the intention of these contract documents to leave any issue relating to coordination
between trades or sub-contractors vaguely defined. The intention is to define all issues,
coordination matters, equipment requirements, sizes, routing, etc. to the satisfaction of the
prime bidder, prior to receipt of bids.

G. Bidders of all or any portions of this section or division, by virtue of the submission of a bid
to the prime bidder, are indicating that they have reviewed the entire set of contract
documents with due diligence and regard for the Owner's desire for a comprehensive and
complete bid proposal; that they have expressed all concerns or questions requiring
clarification on matters of coordination between trades and/or sub-contractors; that they
have expressed any such concerns or questions in writing in accordance with contract
document’s General Provisions requirements.
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1.3

1.4

Prime bidders, by submission of a comprehensive bid on the project are indicating that the
subcontractors selected in their bid have complied with all contract document’'s General
Provisions requirements, that they have indicated in writing, prior to bidding, all questions
or concerns requiring clarification and/or explanation and have documented any and all
specific exclusions involving work that would generally be considered to be work of their
trade. The prime bidder shall coordinate all work so that anything excluded by the bidder
of all or any portions of this section or division, have been addressed prior to bids in one of
the following manners:

1. The work has been confirmed, by the prime bidder, to be work of another trade or
subcontractor whose proposal is also being accepted.
2. Clarification of the matter has been made through the prime design professional

via written addendum and is clearly and mutually understood by the prime bidder
and the party raising the issue/question or seeking clarification.
3. The work has been accepted as the responsibility of the prime contractor directly.

MATERIAL AND EQUIPMENT

A

The term "provide" when used in the Contract Documents includes all items necessary for
the proper execution and completion of the work.

Specific reference in the Specifications to any article, device, product, material, fixture,
form or type of construction by name, make or catalog number, shall be interpreted as
establishing a standard of quality and shall not be construed as limiting competition; and
the Contractor, in such cases, may at his option use any article, device, product, material,
fixture, form or type of construction which in the judgement of the Architect expressed in
writing is equivalent to that specified.

Coordinate and properly relate all work of this Division to building structure and work of all
other trades.

Visit premises and become thoroughly familiar with existing conditions; verify all
dimensions in field. Advise Architect of any discrepancies prior to Bid Date in accordance
with contract document’s General Provisions.

Do not rough-in for any item or equipment furnished by others or noted "Not in Contract"
(NIC), without first receiving rough-in information or determining rough-in requirements
from other trades and/or Architect.

Provide storage and protection for all equipment and materials in accordance with
requirements of contract document’s General Provisions. Replace any equipment and
materials damaged by improper handling, storage, or protection, at no additional cost to
the Owner.

Keep premises clean in accordance with requirements of contract document’'s General
Provisions.

SUBSTITUTIONS

A.

Substitutions are allowed under La. R.S. 38:2291 and La R.S. 38:2292. Any requests for
prior approval (as provided for under La. R.S. 38:2295) including any re-submitted data,
shall be received by the Architect/Engineer a minimum of ten (10) working days prior to bid
date. Submittals sent via facsimile and/or electronic mail will not be accepted. The
Contractor shall recognize that it may be necessary to submit certain requests for prior
approval sooner than the final date listed in the Instructions to Bidders, depending upon
the complexity and completeness of the submittal. If, in the opinion of the
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Architect/Engineer, there is neither sufficient time available nor adequate descriptive data
attached to the submittal, the submittal will not be considered. Except as otherwise
specified, materials and equipment shall be new and bear the approval label of the
Underwriters Laboratories, Inc. for the type of installation required.

B. Basis of design of systems is based on specific equipment for performance, size, shape,
color, construction material, etc... If the use of other manufacturer's equipment, even
though approved by Architect, involves additional cost due to space requirements,
foundation requirements, increased mechanical or electrical services, the cost of such
extra work shall be borne by the contractor. Even though a manufacturer's name appears
in the Contract Documents as having acceptable equipment, his equipment shall be
classified as being a substitute to the equipment originally designed for and named in the
Contract Documents. Substitute equipment, materials, etc., will not be allowed to deviate
from basis of design requirements.

C. All requests for prior approval shall identify where proposed material matches or exceeds
the performance of the equipment specified. In addition, such submittal shall also clearly
identify all deficiencies compared to specified product. Submittal of general cut sheets will
be returned rejected.

D. The following items shall be submitted for prior approval:
1. Electrical Gear (Safety Switches). This includes Short-Circuit Study and Arc-Flash
Study.
2. Receptacles
3. Pull Boxes
4. Wire

1.5 DRAWINGS AND SPECIFICATIONS

A. The specific intent of these Contract Documents is to provide the various systems,
equipment, etc. to the Owner complete and in a thoroughly calibrated and functional
condition.

B. The Drawings shall not be construed as shop drawings. In the event of a possible

interference with piping or equipment of another trade, items requiring set grade and
elevations shall have precedence over other items. Should any major interference develop,
immediately notify the Architect.

C. In laying out Work, refer to mechanical, electrical, structural, and architectural drawings at
all times in order to avoid interference and undue delays in the progress of the Work.

1.6 CODES AND REGULATIONS

A. Work shall be in full accord with the LA Sanitary Code, 2020 N.E.C. (NFPA 70), local
ordinances, building codes, and other applicable national, state, and local regulations.

B. Equipment shall conform to requirements and recommendations of the National Bureau of
Fire Underwriters and National Fire Protection Association (NFPA).

C. Items provided under this Division shall comply with the American National Standards
Institute (ANSI) "Specifications for Making Buildings and Facilities Accessible to and
Usable by Physically Handicapped People,” ANSI A 117.1, and the Americans with
Disabilities Act (A.D.A.).
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1.7

1.8

1.9

Work called for in these Plans and Specifications shall be executed by competent
workmen.

In the possible event of conflict between codes or regulations and Contract Documents,
notify the Architect/Engineer immediately.

The drawings show approximate locations only of feeders, branch circuits, outlets, etc.,
except where specific routing or dimensions are indicated. The Architect reserves the right
to make reasonable changes in locations indicated, before roughing-in, without additional
cost to the Owner.

Because of the small scale of the drawings, it is not possible to indicate all of the offsets,
fittings, and accessories required. The Contractor shall investigate the structural and finish
conditions affecting his work and shall arrange such work accordingly, fittings, bends,
junction boxes, pull boxes, access panels, and accessories required to meet such
conditions at no additional costs to the Owner.

FEES, PERMITS, AND TAXES

A

Obtain and pay for permits required for the Work of this Division. Pay fees in connection
therewith, including necessary inspection fees.

Pay any and all taxes levied for Work of this Division, including municipal and/or state sales
tax where applicable.

MANUFACTURER'S DIRECTIONS

A.

Install and operate equipment and material in strict accord with manufacturer's installation
and operating instructions. The manufacturer's instructions shall become part of the
Contract Documents and shall supplement Drawings and Specifications.

SUBMITTAL DATA

A

Submit shop drawings, project data, and samples in accordance with requirements of the
General Provisions of the contract documents. Submittals shall be received no later than
thirty (30) consecutive calendar days from effective date of “Notice to Proceed”.

Shop drawings shall consist of published ratings or capacity data, detailed construction
drawings for fabricated items, wiring and control diagrams, performance curves, installation
instructions, manufacturer's installation drawings, and other pertinent data. Submit
drawings showing revisions to equipment layouts due to use of alternate or substitute
equipment.

Where manufacturers and suppliers of equipment, materials, etc. are unable to fully comply
with Contract Document basis of design requirements, specifically call such deviations to
attention of Architect/Engineer on submittals. Typed deviations on a separate sheet;
underlined statements or notations on standard brochures, equipment fly sheets, etc. will
not be accepted. Submittals shall clearly indicate where material submitted meets and/or
exceeds the performance criteria of the equipment used as the basis of design of the
project. Failure to note compliance with the basis of design material/equipment shall result
in rejection of submittals.

Approval of submittals shall not relieve Contractor from furnishing required quantities and
verifying dimensions. In addition, approval shall not waive original intent of Contract
Documents.
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Failure to obtain written approval of equipment shall be considered sufficient grounds for
rejection of said equipment regardless of the stage of completion of the project.

Contractor shall submit Submittals/Shop Drawings on all equipment listed below. In
addition, contractor shall refer to subsequent sections of the Electrical portion of the
specifications for additional shop drawing submittal requirements.

1. Electrical Gear (Panelboards, Switchboards, Transformers, Safety Switches,
Circuit Breakers). This includes Short-Circuit Study and Arc-Flash Study.

2. Receptacles

3. Pull Boxes

4 Wire

Shop drawings may be submitted electronically as described below.

1. Must be in a portable document format (PDF).

2. Must be submitted to the prime designer and the prime designer will forward to
ADG Engineering for distribution/processing.

3. Do not submit directly to ADG Engineering’s project manager.

Shop Drawings/submittals shall be submitted as grouped together and stated below and
shall be submitted simultaneously.

1. Electrical Gear, Overcurrent Protective Device Studies
2. Pull Boxes, and Wire

1.10 PROJECT COORDINATION

A

B.

Refer to applicable Electrical Specification Sections for products work of this Division.

Refer to all plumbing, mechanical and fire protections specifications sections for related
products affecting work of these electrical sections.

Coordinate handling of all products, materials, etc., through the Contractor. Coordinate
space, access, clearances, etc., through the Contractor prior to preparation of shop
drawing submittal.

1.11  SERVICE CONTINUITY

A

At all times during the construction of the project, electric service shall be maintained to all
portions of the site and existing facility, except with prior written approval from the
Architect/Engineer of interruptions. It shall be the responsibility of the contractor to provide,
install and maintain (fuel included) any required rental generators to accomplish said task.
Any required interruptions of electric service due to work being performed under this
Contract shall be scheduled in writing a minimum of forty-eight (48) hours in advance after
consultation with the Architect/Engineer and the Owner and shall occur when permitted by
the Architect/Engineer. The Contractor shall be responsible for any overtime pay required
to meet these requirements, at no additional cost to the Owner.

1.12  VALUE ENGINEERING (V/E):

A.

While it may be in the Owner’s interest to consider the first cost money saving that may be
generated via alternatives and options generated via participation in Value Engineering,
contractor shall realize that substantive offers of Value Engineering (V/E), if accepted by
the Owner, constitute a design-build agreement (offer and acceptance) with the owner, and
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drastically change the design concept of the project, as developed by the Professional of
Record identified on the Contract Documents.

Should contractor offer, and the owner accept value engineering options that alter aspects
of the system design, equipment, performance and/or performance verification or
monitoring of respective systems, the contractor shall provide duly licensed professional
engineering consultants working on behalf of the contractor (including sub-contractors and
equipment vendors/manufacturers) to review, approve and take professional responsibility
for performance and suitability of V/E hybrid systems, materials or operational changes
related to respective V/E items. The contractor’s licensed professional engineering
consultants and the contractor assume any and all responsibility for the design and
suitability in terms of performance, of hybrid systems installed, as contractor’s Professional
of Record, absolving the original project Professional of Record (identified on the original
Contract Documents, released for the original project Bid/Negotiation) from responsibility
for the V/E hybrid systems portion of the work.

The contractor, via the offer and acceptance of value engineering items on the project
agrees to provide professional engineering design services and take full and complete
responsibility for the hybrid design. Further, the contractor’s (V/E Items) professional of
record (either employees, or independent consultants to the contractor) through the offer
and acceptance of V/E items, agree to indemnify and hold harmless the project owner, the
owner’s original A/E team (Professional of Record on behalf of the owner for the original
Contract Documents) their heirs and assigns in regard to the V/E changes and their impact
on the systems altered, affected or modified, in whole or in part. The Professional of
Record shown on the original Contract Documents in regard to the systems altered,
adjusted, revised, modified or otherwise affected by the value engineering items
implemented, shall be absolved of design responsibility as a result of implementation of
V/E items, and their original use of Engineering Seals used for original Contract
Documents, shall not apply.

Contractor shall refer to subsequent specification sections for additional requirements for
submission and approval of VE items.

PROJECT RECORD DOCUMENTS

A

Keep Project Record Documents in accordance with general provision requirements of the
specifications.

During construction period, keep accurate records of installations paying particular
attention to major interior and exterior underground and concealed piping, ductwork, etc.

The Contractor shall obtain a minimum of one (1) set of the contract documents including
all addenda and change orders (including CAD files) as prepared by the
Architect/Engineer.

If the Contractor elects to vary from the Contract Documents and secures prior approval
from the Architect/Engineer for any phase of the work, he shall record in a neat and
readable manner all such variances on the contract documents in red ink. Prior to
requesting substantial completion, the marked-up set of contract documents shall be
returned to the Architect/Engineer for approval.

All deviations from sizes, locations and from all other features of the installation shown in
the Contract Documents shall be recorded.
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In addition, it shall be possible using these drawings to correctly and easily locate, identify
and establish sizes of all piping, directions, and the like, as well as other features of work
which will be concealed underground and/or in the finished building.

Locations of underground work shall be established by dimensions to columns, lines or
walls, locating all turns, etc. and by properly referenced centerline or invert elevations and
rates of fall.

For work concealed in the building, sufficient information shall be given so it can be located
with reasonable accuracy and ease. In some cases, this may be by dimension. In others,
it may be sufficient to illustrate the work on the drawings in relation to the spaces in the
building near which it was actually installed. The decision of the Architect/Engineer in this
matter will be final.

The following requirements apply to all Record Drawings:

1. They shall be maintained at the Contractor's expense.

2. All such drawings shall be done carefully and neatly.

3. Additional drawings shall be obtained at the Contractor's expense.

4. They shall be kept up-to-date during the entire course of the work and shall be
available upon request for examination by the Architect/ Engineer and when
necessary, by other trades, to establish clearances for other parts of the work.

5. Record Drawings shall be returned to the Architect/Engineer upon completion of
the work and are subject to approval of the Architect/ Engineer.

6. CAD files can be provided upon request (proper release forms must be

completed). Contractor shall update CAD files to reflect As-Built conditions and
shall submit revised file back to Architect/Engineer as part of the close-out
documents.

OPERATION AND MAINTENANCE DATA

A

Refer to the specification Sections related to PROJECT CLOSEOUT or OPERATION AND
MAINTENANCE DATA for procedures and requirements for preparation and submittal of
maintenance manuals.

Provide the Owner with three (3) copies of printed instructions indicating various pieces of
equipment by name and model number, complete with parts lists, maintenance and repair
instructions and test and balance report.

COPIES OF SHOP DRAWINGS WILL NOT BE ACCEPTABLE AS OPERATION AND
MAINTENANCE INSTRUCTIONS.

This information shall be bound in plastic hardbound notebooks with the job name,
Architect and Engineer names permanently embossed on the cover. Rigid board dividers
with labeled tabs shall be provided for different pieces of equipment. Submit manuals to
the Architect for approval.

In addition to the operation and maintenance brochure, the Contractor shall provide a
separate brochure which shall include registered warranty certificates on all equipment,
especially any pieces of equipment which carry warranties exceeding one (1) year.

As part of the O & M binders, contractor shall include copies of all studies and test reports
performed as part of this project, including but not limited to, the following:

1. Acceptance Testing Reports
a. Grounding Tests
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b. Thermographic Tests

C. Equipment Tests
2. Short Circuit Study Report — Updated to Reflect Installed Conditions
3. Arc Flash Study Report — Updated to Reflect Installed Conditions
4. All specified photos of installations including open trenches, grounding

terminations, pole foundation rough-ins, etc...

The operation and maintenance brochure shall be furnished with a detailed list of all
equipment furnished to the project, including the serial number and all pertinent nameplate
data such as voltage, amperage draw, recommended fuse size, rpm, etc. The Contractor
shall include this data on each piece of equipment furnished under this contract including
but not limited to those items listed below.

1. Electrical Gear (Panelboards, Switchboards, Transformers, Safety Switches,
Circuit Breakers). This includes Short-Circuit Study and Arc-Flash Study.

2. Receptacles

3. Pull Boxes

4 Wire

EXCAVATING AND BACKFILLING

A.

Provide excavating and backfilling necessary for Work of this Division. Comply with
provisions of specification section pertaining to Site Work, if applicable.

Trenches shall be inspected by Code Authorities and/or Owner's Representative before
and after piping is laid. Give Owner's Representative 24-hour notice for each inspection. If
any trenches are filled without Owner's Representative and/or authority having jurisdiction
inspection and as subsequently found to be deficient, the trenches shall be uncovered,
inspected, and then re-filled, if requested by Owner's Representative. Prior to covering any
and all underground facilities, including but not limited to conduit, ground rods,
terminations, etc., Contractor shall take clear and concise digital photos and shall forward
said photos to Engineer prior to covering said utilities.

Provide minimum 24 inches of cover to finish grades or paving at raceways.

Protect and maintain trenches in dry condition until piping has been inspected and
approved. Immediately after approval, backfill trenches in tamped layers. Repeat backfill
and tamping 6 months after initial coverage has been accomplished to avoid swale
development from sinking soils.

Compact fill to satisfaction of Architect and/or Owner's Representative.

Prior to any excavating, Contractor shall be responsible for having all utilities in the area of
excavation located and marked by an approved company with a minimum of five (5) years’
experience locating underground facilities. This includes all owner owned utilities on their
site.

Approximate locations shown on the drawings shall not be used. Any facility damaged by
the Contractor's underground work shall be repaired and/or replaced at no additional cost
to the Owner

EXISTING CONDITIONS

A.

The Electrical Contractor shall visit the building site to determine existing conditions and
will be held responsible for allowing for these conditions in his bid.
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1.20

1.21

Note that this area of work will have storm drainage, mechanical and electrical utilities
located underground and within and under the buildings. It is part of this work for the
Contractor to determine the scope and location of all utilities to be installed with this project
and arrange his work around others. There will be no extra consideration for work
discovered as being hidden after the bid, and no change orders for extra cost that may be
caused by unknown after bid conditions. The drawings show approximate locations only of
feeders, branch circuits, outlets, etc., except where specific routing or dimensions are
indicated. The Architect reserves the right to make reasonable changes in locations
indicated, before roughing-in, without additional cost to the Owner.

PROTECTION OF APPARATUS

A

The Contractor shall take precautions necessary at all times to properly protect his
apparatus from damage. Failure on the part of the Contractor to comply with the above to
the Architect's satisfaction shall be sufficient cause for the rejection of the particular piece
of apparatus in question.

MINOR DEVIATIONS

A

The Contractor shall realize that the drawings cannot delve into every step, sequence, or
operation necessary for the completion of the project without drawing on the Contractor's
experience. Only typical details are shown on the plans. In cases where the Contractor is
not certain about the method of installation of his work, he shall ask for details. Lack of
details will not be an excuse for improper installation.

SALVAGED MATERIALS

A.

The Owner shall have priority for the selection of salvaged material and equipment. Any
equipment, light fixtures, devices, ballasts, materials, etc. selected to remain property of
the Owner shall be removed and delivered to a location on the site as designated by the
Owner. Material and equipment not retained by the Owner shall become the property of
this Contractor and shall be removed from the site by him.

The Contractor shall obtain written approval of all material and equipment determined not
to be salvaged by the Owner.

SAFETY PRECAUTIONS

A.

B.

Work methods and project safety are the Contractor's sole responsibility.

Contractor shall furnish and place proper guards for prevention of accidents. He should
provide and maintain any other necessary construction required to secure safety of life or
property, including maintenance of sufficient lights during all day and night hours as
required to secure such protection.

Temporary electrical services during construction should be maintained in perfect
condition. Frayed, lose or opened connections should not be used for temporary services.
The Contractor should use only equipment in first class working condition for construction
services.

TEMPORARY CONSTRUCTION LIGHTING

A.

The Contractor should provide and install construction lighting as required by General
Contractor and other trades. The installation shall conform to requirements of the National
Electrical Code.
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1.22  SUPERVISION

A

Contractor shall personally, or through an authorized and competent representative,
constantly supervise the work done from beginning to completion and final acceptance. To
the best of his ability, he shall keep the same foreman and workmen throughout the project
duration. Foreman shall be present at project site at all times while work under this section
of the contract documents is being performed. Foreman shall be accessible by cellular
phone at all times. Respective telephone numbers shall be forwarded to
Architect/Engineer prior to commencement of work on this project.

1.23 CAD FILES

A

ADG will provide, upon request, CAD files to the contractors for use in preparing submittals
and record drawings. Plans will be provided at a cost of $10.00 per drawings sheet
requested. By submitting request for CAD files, contractors automatically consent to the
verbiage contained in the CAD release form contained in the plans. This includes any all
limitations, restrictions, indemnifications, etc... contained therein.

PART 2 - PRODUCTS

21 EQUIPMENT LABELS

A.

Panelboards, safety switches, equipment cabinets, motor starters and other equipment
shown on the drawings and furnished and/or installed under this section of the
Specifications shall be labeled with laminated plastic nameplates inscribed to identify
equipment with description shown on the drawings for panels, the name of the equipment
controlled for motor starters, or the system or function involved for other equipment.
Provide typewritten panelboard directories indicating the equipment served and its location
using final approved room numbers, etc., as directed by the Architect. Refer to
specification section — Electrical Distribution System and details(s) for additional
requirements.

PART 3 - EXECUTION

3.1 COORDINATION OF TRADES

A

Where work is in close proximity to the work of other contractors, the Contractor shall
review plans of other contractors and coordinate his work with theirs. The Electrical
Contractor shall verify the location of lighting fixtures, beams, structural members, conduit,
ductwork, pipes or other obstructions before beginning his work in the area. Notify the
Architect where proper clearances do not occur or where the work of others would interfere
with the safe and/or proper operation of this work.

3.2 HARMONIC DISTORTION

A.

IEEE 519-1992 - Harmonic Control in Electrical Power Systems shall be a requirement of
this project. Harmonic filters (passive or active), phase multiplication devices, or any other
components required to mitigate harmonic voltage THD to 5% and current THD to 8%
maximum levels shall be an integral part of the VFD system. Compliance measurement
shall be based on THD added (during VFD full load operation compared to across-the-line
operation) at the VFD circuit breaker terminals or actual THD measurement at the VFD
circuit breaker terminals during full load VFD operation. Designs which employ shunt tuned
filters must be designed to prevent the importation of outside harmonics which could cause
system resonance or filter failure. Calculations supporting the design, including a system
harmonic flow analysis, must be provided as part of the submittal process for shunt tuned
filters. Any filter designs which cause voltage rise at the VFD terminals must include
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3.3

3.4

3.5

documentation in compliance with the total system voltage variation of plus or minus 10%.
Documentation of Power Quality compliance shall be part of the commissioning required
by the VFD supplier. Actual job site measurement testing shall be conducted at full load
and documented in the operation and maintenance manuals. Harmonic measuring
equipment utilized for certification shall carry a current NiTS calibration certificate. The final
test report shall be reviewed, and compliance certification stamped by a licensed
professional engineer (PE).

SUPPORTS AND FOUNDATIONS

A

Support all items covered by this Specification directly from building structural members
independent of any ceilings or any other installed item. Panelboards and switches may be
attached to suitably reinforced walls. Ground or slab mounted equipment shall be mounted
on a separate four-inch-high concrete slab. Extending 6" beyond equipment footprint on all
sides.

Do not attach items of this Specification to HVAC ductwork, ceiling grids and ceiling support
members, piping or other equipment unless specifically shown otherwise. Where
applicable, all equipment including conduit shall be supported from overhead wall, floor or
roof structures using galvanized channel or angle members for a rigid support. Position
supports and equipment such that access through lay-in ceilings or panels is not impaired
and all Code required clearances are maintained.

Where applicable, under no circumstances is the Contractor to attach to or support from
any bar joist bridging. Any supports to the bar joists or any structural systems shall be
approved by the Architect. All supplemental angle or channel iron required to support
equipment of this Specification shall be furnished by the Electrical Contractor.

EQUIPMENT LAYOUT

A

The physical location and arrangements of electrical equipment is shown on the Plans and
is to be used by the Contractor as a guideline in construction. It is the responsibility of the
Contractor to review the Plans with the proposed equipment and equipment of other
contractors that are affected, and to ensure that all Code required clearances, wiring
distances and maintenance accesses, including equipment heights, of all items are
maintained. Alternate arrangements to accomplish the above due to field conditions or
changes in physical size of the equipment proposed for the project are to be submitted to
the Architect for review before any work is begun or equipment ordered.

All electrical gear arrangements shall be presented in a 1/4-inch scaled drawing showing
all equipment, including those of other contractors. This includes all electrical rooms,
mechanical rooms, mechanical yards, electrical yards, service platforms, boiler rooms,
etc... Include shop drawing cut sheets and applicable information. Indicate on the drawing
by dimension all required Code clearances, wiring distances and maintenance access
requirements. Where equipment heights are required to be coordinated with architectural
or other items, indicate revised heights. Refer to "MOUNTING HEIGHTS."

GUARANTEE

A.

The Contractor shall guarantee all materials, equipment and workmanship for a period of
one (1) year from the date of final acceptance of the project. This guarantee shall include
furnishing of all labor and material necessary to make any repairs, adjustments or
replacement of any equipment, parts, etc. necessary to restore the project to first class
condition. This guarantee shall include the replacement of lamps. Warranties exceeding
one (1) year are hereinafter specified with individual pieces of equipment.
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B. If the Contractor’s office is in excess of a fifty (50) mile radius of the project, he shall appoint
a local qualified contractor to perform any emergency repairs or adjustments required
during the guarantee period. The name of the contractor appointed to provide emergency
services shall be submitted to the Architect/Engineer for approval.

3.6 CLEANING

A. Refer to the Specification Section relating to PROJECT CLOSEOUT or FINAL CLEANING
for general requirements for final cleaning.

B. Clean all light fixtures, and lenses prior to final acceptance and replace inoperable drivers

or LED modules.

END OF SECTION 26 00 01
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