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4.01 FACE BRICK VENEER, RUNNING BOND
4.02 4" RECESSED BRICK COURSE, RUNNING

BOND, RECESS HORIZONTAL BANDS AN
ADDITIONAL 1/2"

4.03 8" RECESSED BRICK COURSE, STACK BOND,
PROJECT EVERY 3RD COURSE 1/2"

4.04 TERRA COTTA RAINSCREEN - STACK BOND,
UNIT SIZE #1

4.07 TERRA COTTA RAINSCREEN, BASE CLOSURE
ASSEMBLY.

4.10 FACE BRICK, SPECIAL SHAPE SILL
4.20 CAST STONE PANEL
5.01 8" METAL STUD FRAMING
5.03 5 1/2" COMPOSITE MTL DECK AND CONCRETE

SLAB
5.06 6" METAL STUD FRAMING
5.07 STRUCTURAL STEEL FRAMING
5.09 3 5/8" METAL STUD FRAMING
5.11 BRIDGE STUD AS REQ'D
5.55 UNIVERSAL BYPASS STEEL CLIP
6.03 SOLID SURFACE WINDOW STOOL WITH

CHAMFERED EDGES
7.03 PREFINISHED COPING FLASHING
7.05 MCM PANEL SOFFIT
7.06 BATT INSULATION, SIZED TO MATCH STUD

DEPTH
7.09 MINERAL FIBER BOARD INSULATION
7.10 THRU-WALL FLASHING, SLOPED TO DRAIN
7.11 BACKER ROD AND SEALANT
7.13 2 PLY SBS ROOFING SYSTEM
7.26 FORMED ALUMINIUM SILL
7.32 GRAVEL STOP FASCIA
7.36 MCM PANEL
7.43 PEDESTAL PAVER - SEE ROOF SYSTEM IN

ALTERNATE NO. 1
8.01 ALUM STOREFRONT, CURTAINWALL, OR

WINDOW SYSTEM. SEE OPENING SCHEDULE
8.09 BACK PANEL
8.10 STEEL CURTAIN WALL ANCHOR W/

NON-METALLIC SHIMS
9.01 5/8" GYPSUM BOARD; SEE FINISH PLAN FOR

FINISH MATERIAL
9.05 ACOUSTICAL CEILING TILE SYSTEM; SEE RCP

AND FINISH SCHEDULE FOR TYPE
9.08 GYP BD CEILING ON METAL FRAMING
9.16 2-SIDED PERIMETER POCKET

 3/4" = 1'-0" |   RE:4/A2003 WALL SECTION
 3/4" = 1'-0" |   RE:1/A2001 WALL SECTION

 3/4" = 1'-0" |   RE:1/A1012 WALL SECTION
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