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4.01 FACE BRICK VENEER, RUNNING BOND
4.02 4" RECESSED BRICK COURSE, RUNNING

BOND, RECESS HORIZONTAL BANDS AN
ADDITIONAL 1/2"

4.04 TERRA COTTA RAINSCREEN - STACK BOND,
UNIT SIZE #1

4.08 PLASTER SOFFIT SYSTEM ON MTL. FRAMING -
ALTERNATE NO. 2 REPLACES PLASTER
SYSTEM WITH TERRA COTTA LARGE FORMAT
SOFFIT PANELS

4.10 FACE BRICK, SPECIAL SHAPE SILL
4.12 WEEP VENTS AT 24" O.C. MIN
4.18 CONTINUOUS ALUMINUM SUBSTRUCTURE
4.20 CAST STONE PANEL
5.01 8" METAL STUD FRAMING
5.03 5 1/2" COMPOSITE MTL DECK AND CONCRETE

SLAB
5.06 6" METAL STUD FRAMING
5.07 STRUCTURAL STEEL FRAMING
5.09 3 5/8" METAL STUD FRAMING
5.14 STRUCTURAL BRICK SHELF
5.52 GALVANIZED LOOSE LINTEL - PAINT TO

MATCH BRICK WHERE EXPOSED
5.54 BRAKE METAL TRIM
5.63 7/8" HAT CHANNEL
5.64 STAINLESS STEEL DECORATIVE METAL

RAILING
6.02 WOOD BLOCKING
7.03 PREFINISHED COPING FLASHING
7.05 MCM PANEL SOFFIT
7.06 BATT INSULATION, SIZED TO MATCH STUD

DEPTH
7.08 PROTECTION COURSE
7.10 THRU-WALL FLASHING, SLOPED TO DRAIN
7.12 2 1/2" POLYISO INSULATION
7.13 2 PLY SBS ROOFING SYSTEM
7.21 COUNTERFLASHING
7.29 SPRAYED FOAM INSULATION
7.31 ST STL SCUPPER
7.36 MCM PANEL
7.42 DRIP EDGE
7.45 CUBE TRAYS
7.55 ADJUSTABLE PEDESTALS
7.59 PREFINISHED METAL PANEL
8.01 ALUM STOREFRONT, CURTAINWALL, OR

WINDOW SYSTEM. SEE OPENING SCHEDULE
8.09 BACK PANEL
8.10 STEEL CURTAIN WALL ANCHOR W/

NON-METALLIC SHIMS
9.01 5/8" GYPSUM BOARD; SEE FINISH PLAN FOR

FINISH MATERIAL
9.04 5/8" EXTERIOR SHEATHING
9.16 2-SIDED PERIMETER POCKET
12.02 ROLLER SHADE
23.02 DUCTWORK, SEE MECHANICAL

 3/4" = 1'-0" |   RE:1/A1043 WALL SECTION
 3/4" = 1'-0" |   RE:1/A1012 WALL SECTION

 3/4" = 1'-0" |   RE:1/A1014 WALL SECTION 3/4" = 1'-0" |   RE:1/A2011 WALL SECTION
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