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2.02 CONCRETE SIDEWALK
2.05 COMPACTED FILL
3.01 CONCRETE SLAB AND REINFORCEMENT
4.01 FACE BRICK VENEER, RUNNING BOND
4.04 TERRA COTTA RAINSCREEN - STACK BOND,

UNIT SIZE #1
4.08 PLASTER SOFFIT SYSTEM ON MTL. FRAMING -

ALTERNATE NO. 2 REPLACES PLASTER
SYSTEM WITH TERRA COTTA LARGE FORMAT
SOFFIT PANELS

4.11 MASONRY ANCHORS
4.12 WEEP VENTS AT 24" O.C. MIN
4.20 CAST STONE PANEL
5.01 8" METAL STUD FRAMING
5.02 8" METAL STUD TRACK
5.03 5 1/2" COMPOSITE MTL DECK AND CONCRETE

SLAB
5.06 6" METAL STUD FRAMING
5.07 STRUCTURAL STEEL FRAMING
5.09 3 5/8" METAL STUD FRAMING
5.11 BRIDGE STUD AS REQ'D
5.15 2 1/2" METAL STUD FRAMING
5.52 GALVANIZED LOOSE LINTEL - PAINT TO

MATCH BRICK WHERE EXPOSED
5.63 7/8" HAT CHANNEL
6.03 SOLID SURFACE WINDOW STOOL WITH

CHAMFERED EDGES
7.03 PREFINISHED COPING FLASHING
7.05 MCM PANEL SOFFIT
7.06 BATT INSULATION, SIZED TO MATCH STUD

DEPTH
7.08 PROTECTION COURSE
7.09 MINERAL FIBER BOARD INSULATION
7.12 2 1/2" POLYISO INSULATION
7.13 2 PLY SBS ROOFING SYSTEM
7.24 ROOF DRAINAGE MAT
7.32 GRAVEL STOP FASCIA
7.36 MCM PANEL
7.43 PEDESTAL PAVER - SEE ROOF SYSTEM IN

ALTERNATE NO. 1
7.59 PREFINISHED METAL PANEL
8.01 ALUM STOREFRONT, CURTAINWALL, OR

WINDOW SYSTEM. SEE OPENING SCHEDULE
9.01 5/8" GYPSUM BOARD; SEE FINISH PLAN FOR

FINISH MATERIAL
9.05 ACOUSTICAL CEILING TILE SYSTEM; SEE RCP

AND FINISH SCHEDULE FOR TYPE
9.08 GYP BD CEILING ON METAL FRAMING

 3/4" = 1'-0" |   RE:2/A2013 WALL SECTION
 3/4" = 1'-0" |   RE:3/A2011 WALL SECTION

 3/4" = 1'-0" |   RE:1/A1012 WALL SECTION
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