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3.09 RECESS SLAB AS NECESSARY TO MAINTAIN AN
ACCESSIBLE THRESHOLD CONDITION

5.03 5 1/2" COMPOSITE MTL DECK AND CONCRETE SLAB
5.05 6" METAL TRACK
5.06 6" METAL STUD FRAMING
5.07 STRUCTURAL STEEL FRAMING
5.09 3 5/8" METAL STUD FRAMING
5.10 3 5/8" METAL TRACK
5.54 BRAKE METAL TRIM
5.55 UNIVERSAL BYPASS STEEL CLIP
6.02 WOOD BLOCKING
7.05 MCM PANEL SOFFIT
7.06 BATT INSULATION, SIZED TO MATCH STUD DEPTH
7.08 PROTECTION COURSE
7.09 MINERAL FIBER BOARD INSULATION
7.11 BACKER ROD AND SEALANT
7.12 2 1/2" POLYISO INSULATION
7.13 2 PLY SBS ROOFING SYSTEM
7.24 ROOF DRAINAGE MAT
7.32 GRAVEL STOP FASCIA
7.36 MCM PANEL
7.38 SELF-ADHERED FLASHING
7.39 TRANSITION MEMBRANE
7.44 WOOD PAVER TILES; SEE LANDSCAPE FOR TILE

LAYOUT PATTERN
7.55 ADJUSTABLE PEDESTALS
8.01 ALUM STOREFRONT, CURTAINWALL, OR WINDOW

SYSTEM. SEE OPENING SCHEDULE
8.09 BACK PANEL
9.01 5/8" GYPSUM BOARD; SEE FINISH PLAN FOR FINISH

MATERIAL
9.04 5/8" EXTERIOR SHEATHING
22.01 TRENCH DRAIN - CONNECT TO PLUMBING
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