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 1/8" = 1'-0" |   RE:1/A1011 FIRT FLOOR FINISH PLAN
PLANTRUE

1.
2.
3.

4.

5.
6.
7.

8.
9.

NOT USED.
SEALED CONCRETE TO TERRAZZO TRANSITION.
SEALED CONCRETE TO MODULAR CARPET TILE 
TRANSITION.
SEALED CONCRETE TO RUBBER SHEET FLOORING 
TRANSITION. 
TERRAZZO TO MODULAR CARPET TILE TRANSITION.
TERRAZZO TO RUBBER SHEET FLOORING TRANSITION.
RUBBER SHEET FLOORING TO MODULAR CARPET TILE 
TRANSITION.
NOT USED.
RUBBER SHEET FLOORING TO CERAMIC FLOOR TILE 
TRANSITION.

 6" = 1'-0"2 TRANSITION - TERRAZZO TO CARPET
 6" = 1'-0"3 TRANSITION - RESILIENT TO CARPET

 6" = 1'-0"4 TRANSITION - TERRAZZO TO RESILIENT
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