


KEYNOTES

1. NOT USED
2. SEALED CONCRETE TO TERRAZZO TRANSITION
3. SEALED CONCRETE TO MODULAR CARPET TILE TRANSITION
4. SEALED CONCRETE TO RUBBER SHEET FLOORING TRANSITION
5. TERRAZZO TO MODULAR CARPET TILE TRANSITION
6. TERRAZZO TO RUBBER SHEET FLOORING TRANSITION
7. RUBBER SHEET FLOORING TO MODULAR CARPET TILE TRANSITION
8. RUBBER SHEET FLOORING TO CERAMIC FLOOR TILE TRANSITION
9. MODULAR CARPET TILE TO LUXURY VINYL TILE TRANSITION



LEGEND

TRZ-01	CPT-04	RES-03
TRZ-02	CPT-05	RES-04
CPT-01	LVT-01	TILE-02
CPT-02	RES-01	TILE-03
CPT-03	RES-02	TILE-04





CONSULTANTS  
Monroe Butler & Associates, LLC  
CABO Landscape Architecture, LLC  
Fox Nease Engineering, LLC  
Sasha O'Brien  
Mechanical, Electrical, Plumbing  
Associated Design Group, Inc.  
Specialty Architecture

ISSUE FOR BID  
LOUISIANA STATE UNIVERSITY  
ALEXANDRIA  
DOWNTOWN HEALTH SERVICES CENTER  
800 JACKSON ST.  
ALEXANDRIA, LA 71301

PROJECT # 19-402-23-01  
ARCH PROJECT # 2023.01 / 1531.00-23  
SITE © NEW SITE CODE 4-40-403  
DATE OCTOBER 10, 2025  
Ashe Broussard Weinzettle Architects, LLP  
Tipton Associates APAC, A Joint Venture  
301 Jackson Street, Suite 205  
Alexandria, LA 71301

NO. REVISION DATE  
1. Addendum No. 2 12.03.2025



SECOND FLOOR  
FINISH PLAN

A702