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 1/8" = 1'-0"1 2ND FLOOR POWER PLAN

PLANTRUE

POWER KEYNOTES:
 CONCEAL RECEPTACLE INSIDE WATER COOLER FRAME. COORDINATE 
TERMINATION REQUIREMENTS WITH MECHANICAL CONTRACTOR PRIOR 
TO ROUGH IN. PROVIDE GFI BREAKER.

INDOOR UNIT IS POWERED FROM OUTDOOR UNIT. COORDINATE WITH 
MECHANICAL CONTRACTOR. 

POP-UP OUTLET IN TABLE/COUNTER TOP.  RE: ARCH.

1"C BETWEEN OUTLETS SHOWN FOR OWNER FURNISHED AND 
INSTALLED AUDIO/VISUAL CABLING.

PATIENT HEADWALL UNIT TO BE PROVIDED AT EACH BED LOCATION. 
REFER TO ARCHITECTURAL DETAILS. COORDINATE ELECTRICAL 
ROUGH-IN FOR HEADWALL CIRCUITS SERVING STANDARD AND RED 
COLORED RECEPTACLES.  CIRCUITING ON PLAN IS SHOWN FOR 
HOMERUN DESIGNATIONS ONLY. REFER TO HEADWALL ELECTRICAL 
TYPICAL DETAIL ON THIS SHEET FOR ACTUAL DEVICE QUANTITIES AND 
CIRCUITING REQUIREMENTS. 

APPROXIMATE LOCATION OF 125A/3P MAIN XRAY PANEL, AND SHUNT 
TRIP CIRCUIT BREAKER; VERIFY LOCATION WITH EQUIPMENT LAYOUT 
PRIOR TO ROUGH-IN AND PROVIDE ALL CODE REQUIRED CLEARANCES. 
CONTRACTOR SHALL EXTEND CONDUIT AND WIRE IN WALL FROM LINE 
SIDE OF CIRCUIT BREAKER TO X-RAY EQUIPMENT VERTICAL TROUGH 
(SEE X-RAY SITE SPECIFIC DRAWINGS). CONNECT SHUNT TRIP 
SOLENOID ON CIRCUIT BREAKER TO "EMERGENCY POWER OFF" PUSH 
BUTTON ADJACENT TO BREAKER (SEE KEYNOTE 8). ACTIVATION OF 
PUSH BUTTON SHALL TRIP BREAKER TO THE OFF POSITION. REFER TO 
X-RAY EQUIPMENT SHOP DRAWINGS PRIOR TO ROUGH-IN FOR 
ADDITIONAL ELECTRICAL REQUIREMENTS THIS SPACE.

PROVIDE TROUGHS AND PULLBOXES (BOTH RECESSED AND SURFACE-
MOUNTED) IN THIS AREA AS SHOWN ON X-RAY SITE SPECIFIC PLANS. 
PROVIDE ALL TROUGH AND PULLBOX OPENINGS AT SIZE AND LOCATION 
SHOWN ON SITE SPECIFIC PLANS. PROVIDE 2-#14, 1/2"C WITH 10' OF 
SPARE CONDUCTOR FROM VERTICAL TROUGH AT GENERATOR CABINET 
TO "IN USE" LIGHT; PROVIDE 2-#14, 1/2"C WITH 10' OF SPARE 
CONDUCTOR FROM VERTICAL TROUGH AT GENERATOR CABINET TO 
DOOR SWITCH. PROVIDE ALL OTHER CONCEALED CONDUIT AND WIRING 
AS DESCRIBED IN X-RAY EQUIPMENT SITE SPECIFIC DRAWINGS.

APPROXIMATE LOCATION OF "EMERGENCY POWER OFF" PUSH BUTTON. 
VERIFY FINAL LOCATION WITH ARCHITECT/TENANT PRIOR TO ROUGH-IN.
CONTRACTOR SHALL PROVIDE DEVICE IN SINGLE GANG BACKBOX AND 
SHALL PROVIDE ALL RACEWAY AND WIRING (2-#14, 1/2"C) BACK TO 
SHUNT TRIP CIRCUIT BREAKER.

CONTRACTOR SHALL REFER TO APPROVED EQUIPMENT SITE SPECIFIC 
DRAWINGS FOR ALL REQUIREMENTS PRIOR TO ROUGH-IN. ALL 
CONDUITS SHALL CONTAIN LARGE RADIUS BENDS; EMPTY CONDUITS 
SHALL CONTAIN PULLSTRINGS; AND CONDUITS WITH CABLE 
SCHEDULED TO BE TERMINATED BY EQUIPMENT INSTALLER SHALL BE 
TAGGED WITH 10' OF SPARE CONDUCTORS ON ENDS. GE HEALTHCARE 
DEFINIUM TEMPO/TEMPO PRO SYSTEM UTILIZED AS BASIS OF DESIGN.

PROVIDE 120V POWER TO SMOKE CURTAIN CEILING MOUNTED 
CONTROL PANEL AND CONNECT TO CONTROL SWITCHES ON WALL AT 
48" A.F.F. CONFIRM INSTALLATION REQUIREMENTS WITH SMOKE 
CURTAIN MANUFACTURER  PRIOR TO ROUGH IN. PROVIDE FIRE ALARM 
INTERFACE AS DIRECTED ON SPECIAL SYSTEMS PLANS.
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