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PANELS TO BE SPACED 
1/2" APART END TO END
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CONTINUOUS WOOD CUT AND/OR ROUTED TO 
SPACE AND BRACE WOOD SLATS, FASTEN BRACE 
TO SLATS FROM ABOVE SO FASTENING IS NOT 
VISIBLE FROM EYE LEVEL, WOOD BRACE TO BE 
PAINTED TO MATCH PLENUM ABOVE

FASTEN PANELS TO STRUCTURE ABOVE USING 
AIRCRAFT CABLE SUSPENSION SYSTEM, SUSPENSION 
SYSTEM MUST BE APPROPRIATE TO CARRY WEIGHT 
OF PANELS AND SAFELY SECURE INTO STRUCTURE 
WITHOUT IMPACTING BUILDING SYSTEMS

2"X4" WOOD SLATS FABRICATED FROM 
HARVESTED WOOD PROVIDED BY COUSHATTA 
TRIBE, SEE INTERIOR FINISH MATERIAL 
SCHEDULE, SPC-1 AND HWD-1, ON A04.01 AND 
SPECIFICATIONS FOR MORE INFORMATION

NOTE: PENDANT CAN LIGHTS TO BE PLACED 
BETWEEN SLATS, ALIGN BOTTOM OF LIGHT 
WITH BOTTOM OF WOOD SLATS
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NOTE: SUPPLY AND RETURN DIFFUSERS TO 
BE MOUNTED IN PLENUM ABOVE SLAT 
CEILING PANELS

NOTE: EXIT SIGNS TO BE SUSPENDED FROM 
RIGID RODS AND TO BE MOUNTED SO THAT 
TOP OF EXIT SIGN IS BELOW SLAT CEILING 
PANELS

TYP.

3 1/2"

4' - 7" 1/2" BOTH SIDES

4"
 T

YP
.

1/
2"

1"

CONTINUOUS WOOD CUT AND/OR ROUTED TO 
SPACE AND BRACE WOOD SLATS, FASTEN BRACE 
TO SLATS FROM ABOVE SO FASTENING IS NOT 
VISIBLE FROM EYE LEVEL, WOOD BRACE TO BE 
PAINTED TO MATCH PLENUM ABOVE

FASTEN PANELS TO STRUCTURE ABOVE USING 
AIRCRAFT CABLE SUSPENSION SYSTEM, SUSPENSION 
SYSTEM MUST BE APPROPRIATE TO CARRY WEIGHT 
OF PANELS AND SAFELY SECURE INTO STRUCTURE 
WITHOUT IMPACTING BUILDING SYSTEMS

LINE OF STRUCTURE ABOVE, TREAT WITH K13 
ACOUSTIC SPRAY FOAM

2"X4" WOOD SLATS FABRICATED FROM 
HARVESTED WOOD PROVIDED BY COUSHATTA 
TRIBE, SEE INTERIOR FINISH MATERIAL 
SCHEDULE, SPC-1 AND HWD-1, ON A04.01 AND 
SPECIFICATIONS FOR MORE INFORMATION

10'-0" A.F.F.
MOUNTING HEIGHT

ALIGN

PENDANT CAN LIGHTS TO BE PLACED 
BETWEEN SLATS, ALIGN BOTTOM OF LIGHT 
WITH BOTTOM OF WOOD SLATS

NOTE: ALL ITEMS ABOVE WOOD SLAT CEILING TO BE 
PAINTED P-6G, SEE WOOD SLAT CEILING NOTE #8
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1 RCP-ENLARGED PLAN-LOBBY HALLWAY CUSTOM WOOD SLAT CEILING

3/4" = 1'-0"A08.51

2 DETAIL - SPECIALTY WOOD CEILING PLAN CALLOUT

1 1/2" = 1'-0"A08.51

3 DETAIL - SPECIALTY WOOD CEILING SECTION

1. COUSHATTA TRIBE HAS HARVESTED TREES FROM THIS SITE TO USE AS LUMBER WITHIN THIS BUILDING. THE 
TREES HAVE BEEN PROCESSED (KILN-DRIED) INTO 16’-0” LONG BUNDLES OF 6”X8”, 6”X6”, 4”X6”, 1”X6”, AND 1”X3”. 

2. THE CONTRACTOR IS RESPONSIBLE FOR VERIFYING THE AMOUNT OF HARVESTED WOOD IS APPROPRIATE FOR 
THIS JOB USING MATERIAL TAKEOFFS. THE HARVESTED WOOD WAS PROCESSED AND IS BEING HELD BY: 
GIBKO NURSERY & SIGNS 
GREG KOGEES
318-253-3121 
GIBKO110@YAHOO.COM
109 CHEVY LANE, SUITE A
BUNKIE, LA 71322 

3. THE CONTRACTOR IS RESPONSIBLE FOR PROCURING THE HARVESTED WOOD MATERIAL AND FABRICATING, 
FINISHING, AND INSTALLING THE WOOD AS DESIGNED AND DESCRIBED IN THE CONSTRUCTION DOCUMENTS. 

4. IF THE AMOUNT OF HARVESTED WOOD IS NOT ENOUGH TO COMPLETE THE JOB, THE CONTRACTOR MUST NOTIFY 
THE DESIGN PROFESSIONAL AND OWNER IMMEDIATELY AND STOP ALL ASSOCIATED WORK UNTIL DIRECTION IS 
PROVIDED IN WRITING FROM THE DESIGN PROFESSIONAL.  

5. THE CONTRACTOR MUST PROVIDE A DOCUMENTATION PACKAGE TO THE DESIGN PROFESSIONAL AND OWNER 
WHICH INCLUDES SPECIES IDENTIFICATION, HARVEST DATE AND LOCATION, DRYING METHOD AND MOISTURE 
READINGS, KILN DOCUMENTATION, TREATMENT DATA SHEETS (IF ANY), FINISH COMPATIBILITY SHEETS, FINISH 
COATING DATA SHEETS, AND INSTALLATION DETAILS ALLOWING MOVEMENT.  

6. CRITERIA FOR HARVESTED WOOD: 
A. SOURCING: INDICATE THE TYPE OF TREE AND THE LOCATION AND DATE OF EXTRACTION, HARVESTING, 

AND/OR RECOVERY. 
B. PROCESSING: INDICATE PROCEDURES AND METHODS USED TO PREPARE THE WOOD FOR USE INCLUDING 

MILLING, END SEALING, AND DRYING (AIR, KILN). INCLUDE THE KILN SCHEDULE, FINAL MOISTURE 
CONTENT READINGS, AND PEST-KILL CERTIFICATION, IF AVAILABLE.  

C. MOISTURE CONTENT: TO PREVENT DECAY AND DIMENSIONAL CHANGE (SHRINKAGE / SWELLING) AFTER 
INSTALLATION, LUMBER MUST BE KILN-DRIED TO AN APPROPRIATE MOISTURE CONTENT AND BE PEST / 
FUNGI FREE. THE AWI RECOMMENDED MOISTURE CONTENT FOR WOOD IN THIS REGION IS BETWEEN 
8-13%. 

D. GRADING: THIS LUMBER WILL NOT BE GRADE-STAMPED AND MUST BE TREATED AS NON-STRUCTURAL. 
E. PRESERVATIVE TREATMENT: PROPER SEASONING, TREATMENT, AND MOISTURE CONTROL ARE ESSENTIAL 

TO PREVENT ROT AND INSECT DAMAGE. 
F. FIRE AND SMOKE: IN ADHERENCE WITH THE IBC AND ASTM E84, MINIMUM SAWN THICKNESS OF WOOD 

MUST BE NO LESS THAN 1-INCH CROSS SECTION TO ACHIEVE A CLASS B RATING.  
G. MOVEMENT AND DETAILING: ACCLIMATE LUMBER TO SITE CONDITIONS BEFORE INSTALLATION. 
H. FINISHING: SEAL ALL SIDES TO REDUCE MOISTURE CYCLING. 

7. THE INTENDED USE FOR THIS HARVESTED WOOD IS: 
A. AS A CUSTOM WOOD SLAT CEILING, SPC-1, LOCATED IN 1 VESTIBULE, 2 LOBBY/PRE-FUNCTION, AND 19 

HALLWAY; SEE SHEETS A03.01 AND A08.51. COMPARABLE, MANUFACTURED PRODUCT, ARMSTRONG 
WOODWORKS GRILLE FORTE, MAY BE USED AS A REFERENCE FOR FABRICATION AND INSTALLATION. 
WOOD SLATS TO BE RECEIVE CLEAR COAT FINISH, BRUSH APPLIED, MINIMUM 2-3 COATS, SAND BETWEEN 
EACH COAT. BASIS OF DESIGN: MINWAX POLYCRYLIC PROTECTIVE FINISH, SATIN SHEEN. 

B. AS WOOD COUNTERTOPS, HDW-1, AT DRINK RAILS LOCATED AT 19 HALLWAY, SEE SHEET A04.01 AND 
INTERIOR ELEVATIONS. COUNTERTOPS TO BE FABRICATED USING 1”X6” PLANKS (OR 1”X3”, DEPENDING 
ON MATERIAL TAKEOFFS), NO LESS THAN 36” LONG. PRESS / LAMINATE PLANKS TOGETHER SUCH THAT 
THIS IS NO GAPS; FINISHES FACES MUST BE SMOOTH AND LEVEL. PLANKS TO BE STAGGERED AND MUST 
ALIGN WHERE COUNTERTOPS TURN UP / DOWN. COUNTERTOPS TO RECEIVE CLEAR COAT FINISH, BRUSH 
APPLIED, MINIMUM 2-3 COATS, SAND BETWEEN EACH COAT. BASIS OF DESIGN: MINWAX 
INDOOR/OUTDOOR HELMSMAN SPAR URETHANE, SATIN SHEEN. 

8. THE CONTRACTOR IS RESPONSIBLE FOR HOSTING PRE-FABRICATION MEETING (VIRTUAL) PARTICIPATED BY 
GENERAL AND SUB-CONTRACTORS, DESIGN PROFESSIONAL, OWNER AND/OR OWNER’S REPRESENTATIVE PRIOR TO 
PROCEEDING WITH THE WORK. 

9. THE CONTRACTOR IS RESPONSIBLE FOR INSTALLING A MOCK-UP AND HOSTING A MOCK-UP REVIEW MEETING (IN-
PERSON) PARTICIPATED BY THE GENERAL AND SUB-CONTRACTORS, DESIGN PROFESSIONAL, AND OWNER AND/OR 
OWNER’S REPRESENTATIVE PRIOR TO PROCEEDING WITH THE INSTALLATION. INSTALLATION MAY NOT PROCEED 
UNTIL THE DESIGN PROFESSIONAL PROVIDES WRITTEN APPROVAL OF THE MOCK-UP. 

HARVESTED WOOD NOTES

1. WHERE SPC-1 IS INSTALLED, CONTRACTOR TO PROVIDE AND INSTALL ACOUSTIC SPRAY FOAM, 1” THICK, ON 
UNDERSIDE OF STRUCTURE KEEPING CLEAR OF BEAMS, DUCTWORK, AND OTHER ELEMENTS TO ACHIEVE A CLEAN 
AND UNIFORM APPEARANCE AND PROVIDE A 0.75 NRC RATING. SPRAY FOAM BASIS OF DESIGN: INTERNATIONAL 
CELLULOSE CORPORATION, K13 SOUND ABSORPTION SPRAY, CUSTOM COLOR TO MATCH P-6, SEE INTERIOR 
FINISH MATERIAL SCHEDULE. 

2. WHERE SPC-1 IS INSTALLED, ALL WIRING INCLUDING POWER, DATA, AND CONTROL WIRES ARE TO BE IN RIGID 
CONDUIT AND NEATLY ARRANGED AND EVENLY SPACED. ALL BRANCHES ARE TO BE 45- OR 90-DEGREE BENDS. 
GROUP THE MAIN LINE OF CONDUIT ALONGSIDE THE MAIN HVAC DUCT. ALL CONDUIT TO BE PAINTED P-6G. 

3. AIR SUPPLY AND RETURN DIFFUSERS TO BE MOUNTED ABOVE CUSTOM WOOD SLAT CEILING. 
4. SUSPENDED CAN LIGHT FIXTURES TO BE MOUNTED BETWEEN WOOD SLATS, CENTERED BETWEEN SLATS, WITH 

BOTTOM OF LIGHT FIXTURE ALIGNED WITH BOTTOM FINISHED FACE OF WOOD SLAT CEILING. 
5. DIRECTIONAL, TRACK LIGHT SYSTEM TO BE MOUNTED BETWEEN WOOD SLATS WITH LIGHT FIXTURES EXTENDED 

BELOW WOOD SLATS. FIXTURE MUST BE POSITIONED SO THAT LIGHTS ARE EASILY ADJUSTABLE BY OWNER AND 
END USER. 

6. ALL CEILING-MOUNTED FIXTURES AND COMPONENTS MUST BE MOUNTED FLUSH OR ABOVE SLAT CEILING 
WHEREVER POSSIBLE. 

7. EXIT SIGNS TO BE MOUNTED TO STRUCTURE USING RIGID ROD TO EXTEND BELOW WOOD SLAT CEILING, IN 
COMPLIANCE WITH CODE REQUIREMENTS. 

8. ITEMS ABOVE CUSTOM WOOD SLAT CEILING INCLUDING STRUCTURE, DUCTWORK, CONDUIT, GRILLES, AND 
MISCELLANEOUS OTHER TO BE PAINTED, P-6G, DRY FOG SPRAY. 

9. STARTING AT 4" ABOVE BOTTOM FACE OF SLAT CEILING (APPROX. 10'-4" AFF), WALLS TO BE PAINTED P-6B, SEE 
INTERIOR ELEVATIONS. 

10. SPACING OF WOOD SLAT CEILING MUST BE COORDINATED WITH CEILING FIXTURES INCLUDING SUSPENDED 
LIGHT FIXTURES, TYP.

WOOD SLAT CEILING NOTES
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