

STRUCTURE SCHEDULE				
NAME	TYPE	RIM/TW EL.	I.E. IN	I.E. OUT
S101	15" Nyloplast Drain Basin	45.85'	(P101)	42.72
S102	15" Nyloplast Drain Basin	45.39'	(P102)	42.48 (P101)
S103	15" Nyloplast Drain Basin	44.63'	(P103)	42.31 (P102)
S104	15" Nyloplast Drain Basin	44.50'	(P104)	41.87 (P103)
S105	15" Nyloplast Drain Basin	45.18'	(P105)	41.74 (P104)
S106	Concrete Winged Headwall	43.04'		41.74 (P106)
S107	6" PVC Cleanout	45.62'	(P106)	42.22
S201	15" Nyloplast Drain Basin	45.55'	(P201)	43.67
S202	15" Nyloplast Drain Basin	45.96'	(P202)	43.48 (P201)
S203	15" Nyloplast Drain Basin	45.68'	(P203)	42.89 (P202)
S204	Concrete Winged Headwall	44.33'		42.77 (P203)
S205	6" PVC Cleanout	46.00'	(P204)	43.51

Issue:	No:	Date:
BID SET		2025.12.05
BID ADDENDUM 5	5	2026.01.21