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(IF PRINTED IN 24" x 36" FORMAT)

NOTE:
REFER TO ARCHITECTURAL

PLANS FOR ALL DIMENSIONS.

PLUMBING GENERAL NOTES:

A. ALL NORK SHALL BE IN ACCORDANCE WITH APPLICABLE LOCAL, STATE, AND
FEDERAL CODES (INCLUDING INTERNATIONAL PLUMBING CODE, INTERNATIONAL
BUILDING CODE, NFPA, ETC.) AND APPLICABLE DEQ AND DHHOP REGULATIONS
TO THE SATISFACTION OF THE AUTHORITIES HAVING JURISDICTION.
CONTRACTOR SHALL OBTAIN REQUIRED PERMITS AND APPROPRIATE NORK
AUTHORIZATION PRIOR TO BEGINNING NORK.

B. CONTRACTOR SHALL VERIFY EXACT LOCATION OF UTILITIES, INVERT
ELEVATIONS, ETC. PRIOR TO BEGINNING ANY ROUGH-IN OF SUBSURFACE WORK.
COORDINATE ALL UTILITY TIE-IN REQUIREMENTS WITH RESPECTIVE UTILITIES.

C. REFER TO ARCHITECTURAL DRANINGS FOR ALL DIMENSIONS, DETAILS, ETC.
INSTALL WORK TO CONFORM TO ARCHITECTURAL AND STRUCTURAL DRANINGS
AS REQUIRED. REVIEN COMPLETE SET OF CONTRACT DOCUMENTS PRIOR TO
SUBMITTING BID.

D. CONTRACTOR SHALL RUN ALL NEW UTILITIES (NATER, SENER, ETC.) AROUND
NEN CONSTRUCTION AREA AS INDICATED PRIOR TO SHUTTING DOAN OR TIE-ING
INTO ANY SYSTEMS. COORDINATE ALL UTILITY SERVICE DISRUPTIONS TO
OTHER UTILITY CUSTOMERS NITH RESPECTIVE UTILITY. ALL UTILITY RELOCATION
(sUcH AS WATER) SHALL BE DONE IN STRICT COMPLIANCE WITH UTILITY
COMPANY STANDARDS AND REQUIREMENTS. CONTACT UTILITY COMPANY AND
VERIFY AND DOCUMENT REGQUIREMENTS, COST, CHARGES, ETC.. CONTRACTOR
SHALL FULLY COMPLY WITH ALL UTILITY COMPANY REQUIREMENTS.

E. COORDINATE ALL WORK THROUGH GENERAL CONTRACTOR. COORDINATE
CUTTING, PATCHING, TRENCHING WORK WITH SITE GRADING/PAVING PLAN.

F. UNDERGROUND UTILITIES ARE APPROXIMATE. VERIFY INVERTS AND EXACT
LOCATIONS AITH UTILITY PERSONNEL. VERIFY ALL EASEMENTS AITH
APPROPRIATE PARTIES. ADJWST ALL UTILITY LINES ACCORDINGLY.

6. ALL DOMESTIC WATER BRANCH LINES SHALL HAVE VALVES AT MAINLINES.

H. THE EXISTING BUILDING WILL BE OCCUPIED DURING CONSTRUCTION DURING
NORMAL BUSINESS HOURS, WHICH ARE T7:30 AM TO 5:00 PM ON MONDAY THRU
THURSDAY AND T7:30 AM TO NOON ON FRIDAY. ADDITIONALLY, THERE ARE
REGULARLY SCHEDULED MEETINGS IN THE EVENINGS.
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