
1. STANDING SEAM METAL ROOF SYSTEM AS SPECIFIED.
2. SELF-ADHERING HIGH-TEMP ROOF UNDERLAYMENT AS SPECIFIED.
3. METAL ROOF DECK AS SPECIFIED. SEE STRUCTURAL DRAWINGS.
4. 5/8" EXTERIOR GLASS MAT SHEATHING AS SPECIFIED.
5. 1-1/2" RIGID INSULATION AS SPECIFIED.
6. PREFINISHED 24 GA. GALVANIZED METAL COPING WITH CONTINUOUS 

CLEAT AS SPECIFIED, IN COLOR AS SELECTED.
7. PREFINISHED 24 GA. GALVANIZED FLASHING AS DETAILED, IN COLOR 

AS SELECTED.
8. PRE-ENGINEERED METAL BUILDING (PEMB) AS SPECIFIED. SEE 

STRUCTURAL DRAWINGS. CONTRACTOR SHALL PAINT ALL EXPOSED 
STRUCTURAL STEEL IN COLOR AS SELECTED BY OWNER. ALL 
MEMBERS SHALL BE SHOP-PRIMED AFTER FABRICATION.

9. CLOSED-CELL SPRAY FOAM INSULATION AS SPECIFIED.
10. SBS MODIFIED BITUMEN ROOFING SYSTEM AS SPECIFIED, INCLUDING 

BASE SHEETS, CAP SHEETS, FLASHINGS, AND ALL ACCESSORIES 
REQUIRED FOR A COMPLETE WARRANTABLE INSTALLATION. INSTALL IN 
STRICT ACCORDANCE WITH MANUFACTURER’S WRITTEN 
REQUIREMENTS. SEE ROOF PLAN FOR INTENDED SLOPES TO DRAINS, 
SCUPPERS, COLLECTOR HEADS, AND DOWNSPOUTS. COORDINATE ALL 
ROOF DRAINS, PENETRATIONS, CURBS, AND EDGE CONDITIONS PRIOR 
TO INSTALLATION.

11. METAL WALL PANEL SYSTEM AS SPECIFIED WHERE INDICATED ON 
ELEVATIONS.

12. VAPOR RETARDER AS SPECIFIED.
13. WINDOW UNIT AS SCHEDULED.
14. METAL HEAD FLASHING OVER WINDOW OPENING PER 

MANUFACTURER’S RECOMMENDATIONS.
15. PROVIDE CONTINUOUS SEALANT AND MUD SILLS AT 32" O.C. SEE 

DETAILS. EXTERIOR WALL BOTTOM TRACK SHALL BE SET IN 
CONTINUOUS MASTIC BED.

16. 2x12 WOOD FRAMING AS SPECIFIED.
17. COILING DOOR AND HOOD AS SPECIFIED. ANCHOR AND SUPPORT PER 

MANUFACTURER’S REQUIREMENTS.
18. 5/8" EXTERIOR GYPSUM BOARD; TAPE, FLOAT, PRIME, AND PAINT IN 

COLOR AS SELECTED.
19. INTERIOR METAL LINER PANELS AS SPECIFIED, IN COLOR AS SELECTED 

BY OWNER.
20. MINERAL WOOL SOUND ATTENUATION BATT INSULATION.
21. CONDUCTOR HEAD AND DOWNSPOUT AS SPECIFIED.
22. GUTTERS AND DOWNSPOUTS AS SPECIFIED.
23. 18 GA. COLD-FORMED METAL FRAMING (CFMF) TOP AND BOTTOM 

TRACK AS SCHEDULED AND SPECIFIED.
24. 16 GA. COLD-FORMED METAL FRAMING (CFMF) STUDS AS SCHEDULED 

AND SPECIFIED.
25. 14 GA. COLD-FORMED METAL FRAMING (CFMF) BOX HEADER AT 

COILING DOORS.
26. SEE FRAMING PLAN FOR ADDITIONAL INFORMATION.
27. DIMENSIONAL LETTERING AS SPECIFIED.
28. STEEL STAIR, GUARDRAIL, AND HANDRAIL SYSTEM AS DETAILED. PAINT 

ALL EXPOSED COMPONENTS IN COLOR AS SELECTED BY OWNER.
29. SEE MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS.
30. STEEL MEZZANINE DECK AS SPECIFIED. CONTRACTOR SHALL 

COORDINATE INSTALLATION WITH OWNER’S REPRESENTATIVE.
31. 1-HOUR FIRE-RATED ASSEMBLY CONSISTING OF (3) LAYERS OF 5/8" 

GYPSUM BOARD AT CEILING; TAPE, FLOAT, FIRE CAULK, PRIME, AND 
PAINT AS SPECIFIED IN COLOR AS SELECTED.

32. 10 TON BRIDGE CRANE SYSTEM AS SPECIFIED. CONTRACTOR TO 
PROVIDE OUTRIGGING FROM STRUCTURAL COLUMNS TO CRANE 
BEAMS. REMOVE ALL MANUFACTURER LOGOS AND DECALS. PAINT 
FINISH IN COLOR AS SELECTED BY OWNER.

33. 1-HOUR FIRE-RATED CMU WALL AS SCHEDULED.
34. PROVIDE ROOF CURBS AT EACH ROOF MOUNTED UNIT. SEE 

MECHANICAL PLANS FOR LOCATIONS AND REQUIRED MOUNTING 
FRAMING FOR HVAC EQUIPMENT IN THIS AREA. ROOFING 
CONTRACTOR SHALL COORDINATE WITH ARCHITECT AND 
MECHANICAL ENGINEER TO FLASH AND SECURE ALL ROOF 
PENETRATIONS.

35. BILCO TYPE E ROOF HATCH BASIS OF DESIGN WITH GALVANIZED 
STEEL ACCESS LADDER AS SPECIFIED. PROVIDE ALL REQUIRED 
SUPPORTS, CURBS, FASTENERS, AND FALL PROTECTION 
ACCESSORIES PER OSHA REQUIREMENTS. COORDINATE 
INSTALLATION WITH STRUCTURE AND ROOFING SYSTEM.
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