ROOM FINISH SCHEDULE

—— LVT

NUMBER | NAME | FLOORFINISH | BASEFINISH | CEILINGFINISH |  WALL FINISH NOTES
|
100 Lobby LVT 1&2 RB PGB BRK/PGB See Floor Finish Plan for LVT pattern \
101 Conference CPT 1 RB PGB BRK/PGB r
102 Women LVT 2 RB/CT ACT PGB/CT See elevations for extent of CT
103 Men LVT 2 RB/CT ACT PGB/CT See elevations for extent of CT
104 Corridor LVT 1 RB ACT PGB CARPET LVT
105 Mech/Elec SC None None UGB
106 Shell/Future None None None BRK/UGB
107 Corridor LVT 1 RB PGB PGB
108 Archive/Storage SC RB ACT PGB
109 Break Room LVT 1 RB ACT BRK/PGB
110 Stair None RB PGB BRK/PGB See RCPs for extent of PGB ceiling(s) 1"
111 Office CPT 2 RB ACT BRK/PGB ¢
112 Office CPT 2 RB ACT BRK/PGB
113 Corridor LVT 1&2 RB PGB BRK/PGB See Floor Finish Plan for LVT pattern
114 Workroom LVT 1 RB ACT BRK/PGB i
115 Active Files LVT1 RB ACT PGB
116 HVAC None None None UGB —— UNFINISHED FLOOR —— LVT
117 Office CPT 2 RB ACT BRK/PGB
118 Corridor LVT 1 RB PGB PGB
119 Office CPT 2 RB ACT BRK/PGB
120 Office CPT 2 RB ACT BRK/PGB
121 Office CPT 2 RB ACT BRK/PGB 4"
122 HVAC None None None BRK/UGB g
123 Janitor SC RB PGB PGB
124 Office CPT 2 RB ACT BRK/PGB ‘
125 Office CPT 1 RB PGB BRK/PGB
200 Balcony None None PGB BRK/PGB
201 Shell None None None Existing No work in shell outside of min Mech/Elec
202 Shell None None None Existing No work in shell outside of min Mech/Elec
- —— ADA COMPLIANT
203 Stair None None None PGB STAIR NOSING
N
NOTE(S): a
1. WHERE FINISH SCHEDULE CALLS FOR RUBBER BASE (RB) IN SPACES WITH BRICK WALLS (BRK), DO NOT INSTALL (RB) ON BRICK. PROFILE SPECIFIED
FLOOR FINISH TO EDGE OF BRICK WITH NO LESS THAN 1/8" GAP. CAULK ANY GAPS WITH COLOR MATCH CAULK TO MATCH PRIMARY FLOOR MATERIAL COLOR.
2, BRICK WALLS TO REAR OF THE BUILDING, UPPER AND LOWER FLOORS HAVE POSSIBLE SURFACE MOLD AND DISCOLORATION. CLEAN BRICK PER SPECIFICATIONS.
ABBREVIATIONS:
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Door Schedule
Fire Door Frame
Mark | Type | Rating | Width | Height | Material \ Finish Material \ Finish Comments
100.1 D1 3'-0" |7"-4" |Wood Existing Wood Paint/Stain |2 & 7
101.1 |D2 6'-8" |8-0" |Wood Existing N/A N/A 4
102.1 D3 3'-0" |7'-0" |Wood Paint Wood Paint
103.1 |D3 3'-0" |7'-0" |Wood Paint Wood Paint
104.1 |D3 3'-0" |7"-0" |Wood Paint Wood Paint
105.1 |D3 3'-0" |7"-0" |Wood Paint Wood Paint
106.1 |D3 3'-0" |7'-0" |Wood Paint Wood Paint
107.1 |D4 3'-0" |7"-0" |Wood Paint Wood Paint 5
108.1 |D5 45 MIN. [3'-0" |7'-0" |Wood Paint HM Paint
109.1 D3 3'-0" |7"-0" |Wood Paint Wood Paint
110.1 |D1 3-0" |7-0" HM Paint Wood Paint/Stain |2 & 3
110.2 |D5 45 MIN. |3'-0" |7'-0" |Wood Paint HM Paint
111.1 |D4 3'-0" |7'-0" |Wood Paint Wood Paint 5
112.1 |D4 3'-0" |7'-0" |Wood Paint Wood Paint 5
113.1 |D6 8-0" |7'-0" N/A N/A Wood Paint
114.1 D6 3-0" |7"-0" N/A N/A Wood Paint
115.1 |D5 45 MIN. [3'-0" |7'-0" |Wood Paint HM Paint
116.1 |D3 3-0" |7'-0" Wood Paint Wood Paint
117.1 |D4 3'-0" |77-0" |Wood Paint Wood Paint 5
118.1 |D7 6'-0" |7'-0" |Wood Paint Wood Paint 5
119.1 D4 3-0" |7'-0" |Wood Paint Wood Paint 5
120.1 D4 3'-0" |7"-0" |Wood Paint Wood Paint 5
121.1 D4 3'-0" |7"-0" |Wood Paint Wood Paint 5
122.1 D5 3-0" |7'-0" Wood Paint Wood Paint 6
123.1 |D5 45 MIN. |3'-0" |7'-0" |Wood Paint HM Paint
1241 |D4 3'-0" |7'-0" |Wood Paint Wood Paint 5
125.1 |D7 6'-0" |7'-0" |Wood Paint Wood Paint 5
200.1 |D1 3-0" |7-0" |Wood Paint/Stain |Wood Paint/Stain |1 & 2
202.1 |D5 3-0" |7"-0" |Wood Paint Wood Paint
203.1 (D5 |45Min |3'-0" |7'-0" |Wood Paint HM Paint
NOTE(S):
1, REPLACE DOOR WITH SIMILAR SIZE, SHAPE, SPECIES AND PROFILE.
2. REPAIR DAMAGED FRAMING AS PER WINDOW/DOOR CASING DETAILS.
3. REPAINT DOOR AND REPLACE DOOR HARDWARE PER SPECS/SCHEDULE.
4, CONTRACTOR PROVIDED TRACK AND DOOR HARDWARE FOR OWNER PROVIDED, ANTIQUE PANEL DOOR(S)
5. FIXED GLASS TRANSOM PER ELEVATIONS.
6. COORDINATE DOOR WITH RETURN AIR FILTER.
7. SCRAPE/SAND EXISTING DOOR REFINISH TO MATCH EXISTING FINISH (STAIN/PAINT)
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